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Disclaimer 

 

The information contained in this Request for Proposal document (“RFP”) or subsequently provided 

to Applicants, whether verbally or in documentary or any other form by or on behalf of iDeCK or any 

of its employees or advisers, is provided to Applicants on the terms and conditions set out in this RFP 

and such other terms and conditions subject to which such information is provided.    

 

The purpose of this RFP is to provide interested parties with information that may be useful to them 

in the formulation of their Proposals pursuant to this RFP. However, each Applicant should conduct 

its own investigations and analysis and should check the accuracy, adequacy, correctness, reliability 

and completeness of the assumptions, assessments and information contained in this RFP and 

obtain independent advice from appropriate sources. 

 

iDeCK, its employees and advisers make no representation or warranty and shall have no liability to 

any person including any Applicant for any loss, damages, cost or expense which may arise from or 

be incurred or suffered on account of anything contained in this RFP or arising in any way from this 

Selection Process. 
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1. INTRODUCTION 

 

1.1 Background 

 

1.1.1 The Government of Karnataka (GoK) has set up the Karnataka Tourism Vision Group 

(“KTVG”) to advice GoK on the way ahead for the tourism sector and to provide a road map 

for making Karnataka a preferred tourist destination on par with other international 

destinations. The KTVG submitted its recommendations to GoK in January, 2014 

(http://karnatakatourism.org/policy/Vision%20Group.pdf). 

 

1.1.2 GoK has made an initial allocation of Rs.50 Crores to implement the recommendations of the 

KTVG.  The KTVG and the Department of Tourism, Government of Karnataka (“DoT”) have 

appointed Infrastructure Development Corporation (Karnataka) Limited (“iDeCK”) to provide 

assistance in undertaking the Projects recommended by KTVG.   

 

1.1.3 Preparation of Coastal Master Plan for Karnataka has been identified as one of the projects 

by KTVG as part of Phase I. 

 

1.1.4 This RFP is for the Preparation of Coastal Master Plan for Karnataka (the “Project”). 

 

1.1.5 iDeCK has been authorized  by the Empowered Committee of KTVG (the “EC-KTVG”) to 

invite Proposals (the “Proposals”) for selection of a Consultant (“Consultant”) for the Project  

(hereinafter referred to as the “Consultancy”) in accordance with the Terms of Reference 

(the “TOR”). 

   

1.2 Brief description of the Selection Process 

 

1.2.1 A Quality-cum-Cost-Based-Selection (QCBS) process (collectively the “Selection Process”) 

would be used for selection of the Consultant. The evaluation and selection process has 

been explained in Section 4. 

 

1.3 Schedule of Selection Process 

 

Sl No Event Description Date 

1 Last date for receiving queries/clarifications 26th June, 2015 

2 Pre-Proposal Conference 26th June, 2015 at 15:00 Hours  at the 

venue mentioned below 

3 Response to queries 28th June, 2015 

4 Proposal Due Date or PDD 13th July,2015 at 16:00 Hours 

5 Opening of Technical Proposal 13th July, 2015 at 16.30 Hours at the 

below mentioned venue 

http://karnatakatourism.org/policy/Vision%20Group.pdf


COASTAL MASTER PLAN 

UTTAR KANNADA, UDUPI AND DAKSHIN KANNADA 

GOVERNMENT OF KARNATAKA & KTVG INITIATIVE 

INTRODUCTION 
 

 

5 

Sl No Event Description Date 

6 Presentation on Technical Proposal Will be intimated to Qualified 

Applicants  

7 Opening of Financial Proposal Will be intimated to Technically 

Qualified Applicants 

8 Letter of Award (LOA) Within 7 days from completion of 

selection process 

9 Signing of Contract Within 7 days of award of LOA 

 

Venue Details: 

   Conference Room 

   Infrastructure Development Corporation (Karnataka) Limited 

    9/7, K.C.N. Bhavan, Yamunabai Road,  

   Madhavnagar Extension,  

   Off Race Course Road 

   Bangalore - 560 001 
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2. TERMS OF REFERENCE  

2.1 Scope of Consultancy 

 

Part A – Baseline Study & Development Concept Formulation 

 

The following activities are expected as part of the process of preparation of the Coastal 

Master Plan:  

 

i. Appraisal of available documents and plans  
 

The Consultant shall collect and study all relevant secondary data/reports that are 

available with the Department of Tourism. The Consultant is also expected to 

concurrently review other relevant literature which shall include the following:  

a. Ecological conservation and the environmental planning context covering 

Coastal Karnataka  

b. Intrinsic potential for tourism based development of coastal  region 

c. Drivers for setting up tourism related activities  

d. Connectivity and linkages  

e. Review of global tourism zones  

f. Review of principles to be to be established for sustainable tourism which is 

responsive to local development needs as well as conservation requirements 

g. All applicable national and state policies, laws and regulations, especially related 

to environmental protection and conservation.  

 

ii. Appraisal of the Government Programs  
 

The Consultant shall collect information on: 

a. Central and State Government Programs where activities are already being 

implemented in the coastal region– such as activities under any public 

infrastructure program that are directly relevant to the tourism development 

objective 

b. Ongoing activities by the Tourism Department and  

c. Other ongoing and planned government programs which will complement 

tourism development in the area.  

 

The Consultant would be required to meet and discuss with government officials 

responsible for implementing and guiding the above programs, and document their 

views on augmentation, expansion and/or improvement of the said programs as far as 

relevant for this assignment.  
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iii. Baseline Analysis 
 

The Consultant shall focus their baseline analysis on the 42 beaches and 11 islands 

identified for development by DoT. The baseline study shall necessarily be based on 

spatial analysis of the region including the following:  

a. Identify and map the physical characteristics of each site and the challenges and 

constraints in developing such areas;  

b. Based on satellite imageries, available studies/reports and any other available 

information assess and determine pristine areas with high level of ecological 

attributes which need to be protected and conserved 

 

iv.  Development Concept Formulation 
 

The Consultant shall identify potential areas and opportunities for development at the 

identified sites. This shall be brief concept level outlines for each site based on principles 

of sustainable tourism. The Consultant shall also rank the sites in terms of tourism 

development potential, and compare these sites vis-à-vis similar concepts/offerings in 

both, India and abroad clearly bringing out the Critical Success Factors for the coastal 

sites in Karnataka to compete and succeed as preferred tourist destinations.  

 

Deliverable: Baseline Analysis & Development Concept Report 

 

Part B: Preparation of Coastal Master Plan 

 

Based on inputs received from DoT/KTVG on the potential areas and opportunities for 

development, the Consultant shall prepare the detailed Coastal Master Plan. The Master 

Plan should be  developed with an aim to promote community-based tourism; focusing 

equally on conservation and wise use of natural resources, and in compliance with 

environmental/ecological laws and regulations. 

 

The Coastal Master Plan should include the following:  

a. Mapping of all the identified tourism development sites on a GIS platform (with details 

comparable to Survey of India topographic maps at scale 1:250,000) augmented with 

information from satellite imageries and other available resources/tools.  

b. Environmental zoning, including demarcation of : 

i. all protected areas, with respect to Wildlife Protection Act, or the Forest Act  

ii. any other pristine or high environmental value land to be demarcated as “no 

development areas’ or as “limited development areas” 

iii. areas subject to CRZ regulations  

c. Overall coastal circuit concept mapping out the product offering for each zone/beach 

cluster and the target segment 

d. Suggested development guidelines to ensure congruent development of these 

zones/clusters 
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Deliverable: Coastal Master Plan 

 

Part C - Preparation of the Detailed Project Memorandum for Tourism Investment 

Opportunities  

 

Based on the Baseline Analysis and Development Concept Report submitted by the 

Consultant, it shall, in consultation with the DoT and KTVG, identify 15 sites for development 

in Phase 1. However, DoT/KTVG, in consultation with the Consultant, may require the 

Consultant to identify few more sites not exceeding 3 for development purpose.  It is 

expected that each site/area will be small and finite (say about 10-50 square km). For each 

of these shortlisted sites, the Consultant shall carry out the following: 

a. Detailed tourism development plan, which shall include: 

i. Overall vision for development and linkage to the Coastal Master Plan  

ii. Detailed explanation of the concept to be developed. This should include the 

potential opportunities to develop high-end tourism including ecotourism, 

adventure tourism, sports tourism, educational tourism, pilgrimage, cultural and 

heritage tourism products; 

iii. Case studies of similar concepts in India and abroad 

iv. SWOT analysis of the site vis-à-vis domestic and international benchmarks 

v. Estimation of tourist footfalls over a 10 year horizon 

vi. Existing accessible tourism attractions; 

vii. Current land utilization (and land use) and future zoning proposals  

viii. Assessment of potential land availability, either land already vested in the 

Government, land where acquisition is expected to be easy; and potential land 

expected to be available in the market for purchase 

ix. Conceptual Area Development Plan, for various activities in the site and in its 

influence area. The details should be appropriate for a usual site plan of 1:5000 

scale, the Conceptual Area Development Plan should include the following: a) 

Area layout indicating zoning for environmental conservation, protected area 

management, and areas of no-development and no-use; b) Area layout 

indicating zoning for tourism and recreational areas, and access to identified 

tourist attractions.  

x. Estimation of carrying capacity of the site 

xi. Site layouts (for parts of the area proposed to be developed through PPP 

investment) indicating recommended proposals for hotels and hospitality 

facilities, waterfront facilities, associated facilities and amenities including other 

allied infrastructure components. 

xii. Linkages with local economic activity 

b. Public infrastructure plan to address gaps in the same 

c. Suggested development guidelines to ensure congruent development of these zones.  

d. Overall legal and regulatory requirements including applicable environmental 

regulations; 
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e. Block Estimation of investment needs including (i) block cost estimates for components 

expected to be developed by PPP investment; (ii) block estimates for infrastructure 

components to be financed by the State  

f. Block estimate of Operations & Maintenance of common/public infrastructure 

g. Phasing for various components and suggested mode for implementation (Government 

funding, PPP, entirely private but regulated through zoning regulations). Phasing 

proposals in the form of a development strategy that should respond to the site 

potential, the tourism market as well as the needs of the local community. The 

Consultant shall also identify special concession from the Government, if any 

h. An Implementation Roadmap covering the following: (a) institutional arrangements 

including need for creation of a Special Purpose Vehicle for steering implementation, if 

any; (b) an action plan identifying activities, their sequencing, timeline (c) 

implementation accountability for various components. 

 

Deliverable: Detailed Project Memorandum 

 

Part D: Institutional Framework and Implementation Mechanism 

 

The consultant shall give inputs and assistance to DoT in constitution of an authority for 

implementing the coastal master plan as well as the development and operations of projects 

identified under the same. This would include examining best practices regarding 

constitution of such authority. Further, the Consultant shall also assist DoT in determining 

the roles and responsibilities of such authority. 

 

Deliverable: Report on Institutional Framework and Implementation Mechanism 

 

2.2 Time Frame and Deliverables  

  

The Consultant shall adhere to the following timelines for submission of deliverables (the 

“Deliverables”) during the course of this Consultancy.  

 

S. No. Description of Milestones 
Timelines from the date of 

signing the Contract 

1 
Inception Report including an appraisal of relevant 

literature, plans and government projects/programs 
4 weeks 

2 Baseline Analysis & Development Concept Report 12 weeks 

3 Draft Coastal Master Plan 16 weeks 

4 Final Coastal Master Plan 18 weeks 

5 Detailed Project Memorandum 24 weeks 

6 
Report on Institutional Framework and Implementation 

Mechanism 
27 weeks 
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The Consultant shall submit all the deliverables in the following format: 

a) Three hard copies  

b) One soft copy in editable form and one in non-editable form 

c) Detailed Drawings on A-1. Other drawings as per reasonable size. 

 

2.3 Time and Payment Schedule  

The payment schedule shall be as below: 

 

S. No. Milestones Payment Schedule 

1 Approval of Inception Report 10% 

2 Approval of Baseline Analysis & Development Concept Report 20% 

3 Approval of Draft Coastal Master Plan 20% 

4 Approval of Final Coastal Master Plan 20% 

5 Approval of Detailed Project Memorandum 20% 

6 
Approval of Report on Institutional Framework and 

Implementation Mechanism 
10% 
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3. INSTRUCTIONS TO APPLICANTS 

 

A. GENERAL 

3.1 Eligible Applicants and Experience  

 

3.1.1 The Applicant should fulfill the following: 

 

A. Must be a business entity ("Business Entity"). For the purpose of this RFP document, a single 

Business Entity shall mean any of the following: 

i. a company  registered in India under the Companies Act, 2013;  

ii. a partnership firm  registered under the Indian Partnership Act, 1932; 

 

Consortium or Joint Venture (up to the maximum of 2 members) is allowed to participate in 

the Selection Process, provided experience is exhibited by both the members. 

 

B. The Consultant should meet the following criteria: 

i. Should have completed at least (2) two assignments in any of the following areas in 

the last (7) seven years each covering an area of at least 10,000 acres:  

a. Development Plan (for a State / District /Township / World Heritage Sites), or 

b. Eco- Tourism Master Plan, or 

c. Coastal Master Plan 

 

ii. Should have a Cumulative Turnover of Rs. 10 crores (Rupees Ten Crores) for the last 

three completed financial years (FY 2011-12, 2012-13 and 2013-14) (the “Financial 

Capacity”). 

 

C. In case of a Consortium, the Consultant should meet the following criteria: 

i. Each member of the Consortium should have completed at least (1) one assignment 

in any of the following areas in the last  (7) seven years covering an area of at least 

10,000 acres: 

a. Development Plan (for a State / District /Township / World Heritage Sites), or 

b. Eco- Tourism Master Plan, or 

c. Coastal Master Plan 

ii. The Consortium should jointly have a Cumulative Turnover of Rs. 10 crores (Rupees 

Ten Crores) for the last three completed financial years (FY 2011-12, 2012-13 and 

2013-14) (the “Financial Capacity”). 

 

D. Proposals submitted by a Consortium should comply with the following additional 

requirements: 

i. The Proposal should contain the information required from each member; 
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ii. The Proposal should include a description of the roles and responsibilities of the 

members; 

iii. The number of members in a Consortium would be limited to 2 (two) members, one 

of whom shall be designated as a Lead Member (the “Lead Member”) and other as 

Other Member; A Bidder who has applied for a Project in its individual capacity or as 

part of a Consortium cannot participate as a member of any other Consortium 

applying for the Project; 

iv. The members of the Consortium shall execute a Power of Attorney as per the format 

enclosed in Form-4. 

 

E. The Consultancy Team should consist of the following key personnel (the “Key Personnel”) 

having the following qualification & experience and shall discharge their respective 

responsibilities as specified in the table below: 

 

Key 

Personnel 

Length of 

Professional 

Experience 

Educational 

Qualification 

Experience  Responsibility 

Team Leader: 

Master 

Planner 

15 years Master’s degree 

in Regional 

Planning or 

Environmental 

Planning or 

Natural 

Resource 

Management 

Experience in leading 

teams on design and 

implementation on large 

site development and 

urban/regional planning 

projects or 

Environmental 

Conservation projects. 

He/ she would be 

leading, co-

coordinating and 

supervising the team 

during the Consultancy 

and provide inputs on 

large site development 

and environmental 

conservation aspects 

of the project. 

Community 
Development 
Specialist  
 

10 years Post Graduate 

Degree in 

Development or 

Business 

Administration 

Experience of working in 
community development 
projects, specially 
ecotourism  

Inputs on community 

development, 

involvement, 

rehabilitation, 

employment 

generation etc. 

Architects (2)  10 years Masters in 

Urban Design or 

Urban Planning 

Experience in 
architectural design and 
urban/site planning 
projects. Experience in at 
least 1 tourism projects 
desirable. 

Inputs on site 

planning, master 

planning etc. 
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Financial 
Analyst  
 

10 years Postgraduate in 

Financial 

Analysis or 

equivalent 

Experience of working on 
at least 2 PPP projects (at 
least 1 PPP project that 
reached financial 
closure). Experience in at 
least 1 tourism projects 
desirable. 

Inputs on Project 

costing and phasing  

 

 

Environment

alist 

10 years Masters in 

Environmental 

Science 

Experience in carrying 

out environmental 

impact assessment 

studies for infrastructure 

projects 

Conduct 

Environmental Impact 

Assessment (EIA)  

studies 

Support 

Personnel  

 

  As required and relevant 

(to be proposed by the 

Consultant)  

 

 

Note:  

i. The Applicant shall submit a project team chart with resource allocation for the project 

and key personnel CV. 

 

3.2 Due Diligence by Applicants 

 

Applicants are encouraged to inform themselves fully about the assignment and the local 

conditions before submitting the Proposal.  

 

3.3 Clarifications 

 

3.3.1 Any clarification on the RFP may be sent to iDeCK in writing before the date mentioned in 

the Schedule of Selection Process at Clause 1.3.  

 

3.3.2 The envelopes shall clearly bear the following identification: “Queries concerning RFP for 

Selection of Consultant for Preparation of Coastal Master Plan for Karnataka ”. 

 

3.3.3 The responses will be uploaded on the iDeCK’s website (www.ideck.in) /Department of 

Tourism website (www.karnatakatourism.org). 

 

3.4 Amendment of RFP 

 

3.4.1 At any time prior to the deadline for submission of Proposal, iDeCK may, for any reason, 

whether at its own initiative or in response to clarifications requested by an Applicant, 

modify the RFP document by the issuance of Addendum/ Amendment.  

 

 

 

http://www.ideck.in/
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3.5 Communications 

 

3.5.1 All communications including the submission of Proposal should be addressed to  

The Project Manager,  

KTVG Projects 

   Infrastructure Development Corporation (Karnataka) Limited 

    9/7, K.C.N. Bhavan, Yamunabai Road,  

   Madhavnagar Extension, Off Race Course Road 

   Bangalore - 560 001 

Phone: 080 – 43448000 

 

3.6 Acknowledgement by Applicant 

 

3.6.1 It shall be deemed that by submitting the Proposal, the Applicant has: 

a) Made a complete and careful examination of the RFP; 

b) Received all relevant information requested from iDeCK; 

c) Satisfied itself about all matters, things and information, necessary and required for 

submitting an informed Proposal and performance of all of its obligations thereunder;  

d) Acknowledged that it does not have a Conflict of Interest. 

 

3.7 Proprietary data 

 

All documents and other information provided or submitted by an Applicant to iDeCK shall 

become the property of KTVG.  

 

3.8 Cost of Proposal 

 

The Applicant shall bear all its costs associated with or relating to the preparation and 

submission of its Proposal. EC-KTVG/iDeCK shall not be liable in any manner whatsoever for 

the same regardless of the conduct or outcome of the Selection Process. 

 

3.9 Number of Proposals  

 

No Applicant or its Associate1 shall submit more than one Proposal for the Consultancy. 

 

 

 

 

                                                            
 

1
 For purposes of this RFP, Associate means, in relation to an Applicant, a person who controls, is controlled by, or is under the common 

control with such Applicant (the “Associate”). As used in this definition, the expression “control” means, with respect to a person which is 
a company registered under the Indian Companies Act or an equivalent law aboard or corporation, the ownership, directly or indirectly, of 
more than 50% (fifty per cent) of the voting shares of such person, and with respect to a person which is not a company or corporation, 
the power to direct the management and policies of such person by operation of law. 
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3.10 Validity of the Proposal 

 

The Proposal shall be valid for a period of not less than 90 (ninety) days from the Proposal 

Due Date (the “PDD”). 

 

3.11 Conflict of Interest 

 

The Consultant shall provide professional, objective, and impartial advice and at all times 

hold GoK’s interests paramount. The Consultant shall not accept or engage in any 

assignment with other clients that may place it in a position of not being able to carry out 

the assignment in the best interests of GoK. 

 

B. PREPARATION AND SUBMISSION OF PROPOSAL 

 

3.12 Language 

 

The Proposal and all communications shall be in English language. In case any of the 

documents is in any other language, it must be accompanied by an accurate translation of 

the relevant passages in English, and in which case, for purposes of interpretation of the 

Proposal, the translation in English shall prevail.     

 

3.13 Format and Signing of Proposal 

 

3.13.1 The Applicant shall provide all the information sought under this RFP in the formats provided 

in this RFP. Incomplete and /or conditional Proposals may lead to rejection. 

 

3.13.2 The Applicant shall prepare one original set of the Proposal clearly marked “ORIGINAL”.  

 

3.13.3 The Proposal shall be typed or written in indelible ink and signed by the authorized signatory 

of the Applicant who shall initial each page, in blue ink. In case of printed and published 

Documents, only the cover shall be initialed. All the alterations, omissions, additions, or any 

other amendments made to the Proposal shall be initialed by the person(s) signing the 

Proposal. The Proposals must be properly signed by the authorized representative (the 

“Authorized Representative”) as detailed below: 

(a) by the proprietor or a duly authorized person holding the Power of Attorney, in case of a 

proprietary firm; or 

(b) by a partner or a duly authorized person holding the Power of Attorney, in case of a 

partnership firm and/or a limited liability partnership; or 

(c) by a duly authorized person holding the Power of Attorney, in case of a Limited 

Company or a corporation; or 

(d) by a trustee or by a duly authorized person holding the Power of Attorney in case of a 

trust; or 

(e) by a duly authorized person holding the Power of Attorney, in case of society or co-

operative. 
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A copy of the Power of Attorney certified by the authorized signatory of the Applicant (in the 

format specified in Appendix-I Form- 3) shall accompany the Proposal.  

 

3.14 Technical Proposal 

 

3.14.1 The technical proposal should contain Form 1 to Form 10 of Appendix –I in the format 

specified in the RFP (the “Technical Proposal”). 

 

3.14.2 Failure to comply with the requirements spelt out in this Clause 3.14 shall make the Proposal 

liable for rejection. 

 

3.14.3 If any Applicant/Key Personnel makes a false averment regarding his qualification, 

experience or other particulars, or his commitment regarding availability for the Project is 

not fulfilled at any stage after signing of the Contract, the Applicant and the Key Personnel 

shall be liable to be debarred for any future assignments of GoK for a period of 5 (five) years. 

The award of this Consultancy to the Applicant may also be liable to cancellation in such an 

event.  

 

3.14.4 The proposed Key Personnel should have the requisite managerial/support staff (“Support 

Personnel”) to ensure timely completion of the Consultancy within the specified time 

schedule.  The CV of each Key Personnel should be submitted in the format at Form-9 of 

Appendix-I. 

 

3.14.5 iDeCK reserves the right to verify all statements, information and documents, submitted by 

the Applicant in response to the RFP.  

 

3.14.6 In case it is found during the evaluation or at any time before signing of the Contract or after 

its execution and during the period of subsistence thereof, that one or more of the eligibility 

conditions have not been met by the Applicant or the Applicant has made material 

misrepresentation or has given any materially incorrect or false information, the Applicant 

shall be disqualified forthwith if not yet appointed as the Consultant either by issue of the 

LOA or entering into of the Contract, and if the Selected Applicant has already been issued 

the LOA or has entered into the Contract, as the case may be, the same shall, 

notwithstanding anything to the contrary contained therein or in this RFP, be liable to be 

terminated, by a communication in writing to this effect. 

 

3.15 Financial Proposal 

 

3.15.1 Applicants shall submit the financial proposal in the formats provided at Appendix-II (the 

“Financial Proposal”) clearly indicating the total cost of the Consultancy in both figures and 

words, and signed by the Applicant’s Authorized Representative. Along with the Financial 

Proposal, the Applicant shall provide break up cost in the manner set out in Annexure to 

Appendix II. In the event of any difference between figures and words, the amount 

indicated in words shall prevail. 
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3.16 Sealing, Marking and Submission of the Proposal 

 

3.16.1 The Applicant shall ensure that the Proposals (i.e. both Technical Proposal and Financial 

Proposal) are prepared in the prescribed format with all pages numbered serially and by 

giving an index of submission. Any attachment to the prescribed forms (like printed annual 

statements, company brochures, copy of contracts etc.) must be provided as part of the 

bound proposal document. No separate documents or loose sheets will be entertained. 

 

3.16.2 The Technical and Financial Proposal should be placed in separate covers and sealed and 

marked “Technical Proposal” and “Financial Proposal” respectively. These shall then be 

placed in a single outer envelope and sealed and be addressed to The Project Manager, and 

submitted by hand/mail/courier at the address specified in Clause 1.3, the name of the 

Consultancy i.e. “Preparation of Coastal Master Plan for Karnataka”, and the name and 

address of the Applicant.  

 

3.16.3 If the envelope is not sealed and marked as instructed above, iDeCK assumes no 

responsibility for the misplacement or premature opening of the contents of the Proposal 

submitted and consequent losses, if any, suffered by the Applicant. 

 

3.16.4 Proposals submitted by fax, telex, telegram or e-mail shall not be entertained. 

 

3.17 Proposal Due Date 

 

3.17.1 Proposal should be submitted to on or before the Proposal Due Date specified at Clause 1.3. 

 

3.17.2 iDeCK may, in its sole discretion, extend the Proposal Due Date by issuing an Addendum in 

accordance with Clause 3.4. 

 

3.18 Late  Proposals 

 

Proposals received by iDeCK after the specified time on Proposal Due Date shall not be 

eligible for consideration and shall be summarily rejected.  

 

3.19 Modification/ substitution/ withdrawal of Proposals 

 

3.19.1 The Applicant may modify, substitute, or withdraw its Proposal after submission prior to the 

Proposal Due Date. No Proposal shall be modified, substituted, or withdrawn by the 

Applicant on or after the Proposal Due Date 

 

3.19.2 The modification, substitution, or withdrawal notice shall be prepared, sealed, marked, and 

delivered in accordance with Clause 3.16, with the envelopes being additionally marked 

“MODIFICATION”, “SUBSTITUTION” or “WITHDRAWAL”, as appropriate. 
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D. EVALUATION PROCESS 

 

3.20 Evaluation of Proposals 

 

3.20.1 iDeCK shall open the Proposals as per the Schedule of Selection Process in the presence of 

the Applicants who choose to attend. The Technical Proposal shall be opened first. The 

Financial Proposal shall be kept sealed and opened at a later date. 

 

3.20.2 Proposals for which a notice of withdrawal has been submitted in accordance with Clause 

3.19 shall not be opened. 

 

3.20.3 Prior to evaluation of Proposals, iDeCK will determine whether each Proposal is responsive 

to the requirements of the RFP. iDeCK may, in its sole discretion, reject any Proposal that is 

not responsive hereunder. A Proposal shall be considered responsive only if: 

(a) the Technical Proposal is received in the form specified at Appendix-I; 

(b) it is received by the Proposal Due Date including any extension thereof; 

(c) it is accompanied by the Power of Attorney; 

(d) it is not subject to any conditions specially set out by the Applicant. 

 

iDeCK/EC-KTVG reserves the right to reject any Proposal which is non-responsive and no 

request for alteration, modification, substitution or withdrawal shall be entertained by in 

respect of such Proposals.  

 

3.20.4 The Proposals shall be examined and evaluated in accordance with the criteria set out in 

Section 4 of this RFP.  

 

3.21 Clarifications 

 

3.21.1 To facilitate evaluation of Proposals, iDeCK may, at its sole discretion, seek clarifications in 

writing from any Applicant regarding its Proposal. Such clarification(s) shall be provided 

within the time specified by iDeCK for this purpose.  

 

3.21.2 If an Applicant does not provide clarifications sought under Clause 3.21.1 above within the 

specified time, its Proposal shall be liable for rejection or iDeCK may proceed to evaluate the 

Proposal by construing the particulars requiring clarification to the best of its understanding, 

and the Applicant shall be barred from subsequently questioning such interpretation. 

 

3.22 Right to reject any or all Proposals 

 

3.22.1 Notwithstanding anything contained in this RFP, iDeCK/EC-KTVG reserves the right to accept 

or reject any Proposal and to annul the Selection Process and reject all Proposals, at any 

time without any liability or any obligation for such acceptance, rejection or annulment, and 

without assigning any reasons thereof. 
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3.22.2 Without prejudice to the generality of Clause 3.22.1, iDeCK/EC-KTVG reserves the right to 

reject any Proposal if:  

(a) at any time, a material misrepresentation is made or discovered, or 

(b) the Applicant does not provide, within the time specified, the supplemental information 

sought for evaluation of the Proposal. 

 

If the Bidder is a Consortium, then the entire Consortium shall be disqualified/ rejected. 

 

3.22.3 Misrepresentation/ improper response by the Applicant may lead to the disqualification of 

the Applicant. If such disqualification / rejection occurs after the Proposals have been 

opened and the preferred Applicant gets disqualified/rejected, then EC-KTVG reserves the 

right to consider the next best Applicant, or take any other measure as may be deemed fit in 

the sole discretion of EC-KTVG, including annulment of the Selection Process. 

 

3.23 Fraud or Corrupt Practice 

 

3.23.1 The Applicants and their respective officers, employees, agents and advisers shall observe 

the highest standard of ethics during the Selection Process. Notwithstanding anything to the 

contrary contained in this RFP, iDeCK shall reject a Proposal without being liable in any 

manner whatsoever to the Applicant, if it determines that the Applicant has, directly or 

indirectly or through an agent, engaged in corrupt practice, fraudulent practice, coercive 

practice, undesirable practice or restrictive practice (collectively the “Prohibited Practices”) 

in the Selection Process. GoK may also, in its sole discretion, debar the Applicant (including 

its Associates) in participating in any of the tender processes in the state for any time period 

determined by it. 

 

E.  APPOINTMENT OF CONSULTANT 

 

3.24 Negotiations 

 

The Selected Applicant may, if necessary, be invited for negotiations. The negotiations shall 

generally not be for reducing the price of the Proposal, but will be for re-confirming the 

obligations of the Consultant under this RFP. Issues such as deployment of Key Personnel, 

understanding of the RFP, methodology and quality of the work plan shall be discussed 

during negotiations. In case the Selected Applicant fails to reconfirm its commitment, iDeCK 

reserves the right to designate the next best Applicant as the Selected Applicant and invite it 

for negotiations. 

 

3.25 Substitution of Key Personnel 

 

3.25.1 EC-KTVG will not normally consider any request of the Selected Applicant for substitution of 

Key Personnel as the Applicants are qualified based on the evaluation of Key Personnel. 

Substitution will, however, be permitted if the Key Personnel is not available for reasons of 
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any incapacity or due to health, subject to equally or better qualified and experienced 

personnel being provided to the satisfaction of EC-KTVG. 

 

3.25.2 Substitution of the Team Leader will not normally be considered and may lead to 

disqualification of the Applicant or termination of the Contract. 

 

3.26 Commencement of assignment 

 

The Consultant shall commence the Consultancy at the Project site within 7 (seven) days of 

the date of the Contract or such other date as may be mutually agreed. If the Consultant 

fails to either sign the Contract or commence the assignment as specified herein, EC-KTVG 

may invite the second best Applicant for negotiations. 
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4. EVALUATION OF PROPOSALS 

 

4.1 Evaluation of Experience of the Applicant  

 

4.1.1 All Applicants whose Proposals are found to be responsive and have fulfilled the 

qualification criteria specified in Clause A shall be given marks in accordance with the 

parameters set out in the table below:  

 

Sl 

No 

Parameter Evaluation Criteria Maximum 

Marks 

1 Should have completed at least (2) two 

assignments in any of the following areas 

in the last  (7) seven years each covering 

an area of at least 10,000 acres: 

a. Development Plan (for a State / 

District /Township/ World Heritage 

Sites), or 

b. Eco- Tourism Master Plan, or 

c. Coastal Master Plan 

 at least 2 (two) assignments = 

20 marks. 

 more than 2 (two) 

assignments = 5 marks each 

additional assignment subject 

to the maximum of 10 marks  

30  

2 Relevant Experience of Key personnel  

 

Key Personnel  Max 

Marks 

Criteria  

Team Leader: 

Master Planner 

10  Experience in design and implementation 

on large site development / urban/ 

regional planning projects 

/Environmental Conservation projects : 

2.5 marks for each project subject to the 

maximum of 10 marks  

Community 
Development 
Specialist  
 

6  Experience of working in community 

development projects, specially 

ecotourism = 1.5 marks for each project 

subject to maximum of 6 marks 

Architects (2)   12  Experience in architectural design and 

urban/site planning projects = 1.5 marks 

for each project subject to maximum of 6 

marks 

Financial Analyst  
 

6  Worked as a Financial Analyst for PPP 

Projects = 1.5 marks for each project 

subject to a maximum of 4.5 marks. 

 Experience of working on tourism 

projects = 1.5 marks 

40 
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Sl 

No 

Parameter Evaluation Criteria Maximum 

Marks 

Environmentalist 6  Experience in carrying out environmental 

impact assessment studies for 

infrastructure projects = 1.5 marks for 

each project subject to a maximum of 6 

marks 
 

 

4.1.2 Applicants submitting a responsive Proposal and scoring at least  50 out of 70 shall be invited 

to make a presentation before EC-KTVG setting out in detail: 

a) The proposed approach and methodology for the Consultancy 

b) The understanding of the requirements of the Project and  

c) The staffing deployment plan and the execution of the Consultancy  in terms of the 

TOR 

 

EC-KTVG shall, based on the presentation made by the respective Applicants, give marking in 

accordance with the parameters set out in the table below:  

 

Parameter Evaluation Criteria Maximum 

Marks 

Proposed 

methodology & 

work plan 

1. Demonstration of understanding of the 

Consultancy including presentation of preliminary 

concept for development 

2. Methodology for completion of detailed tasks 

given in the TOR  

30 

 

4.1.3 Applicants will be deemed to have understood and agreed that no explanation or 

justification on any aspect of the Selection Process or selection will be given. 

 

4.2 Technically Qualified Applicant 

 

4.2.1 The Applicants who have been awarded a total of at least 75 marks out of 100 shall be 

qualified for further consideration in the second stage (“Technically Qualified Applicant”).  

 

4.2.2 The total marks awarded to the Technically Qualified Applicant as per Clause 4.1 of the RFP 

shall be the Technical Score (ST) of the Applicant. 

 

4.2.3 The Financial Proposals of only the Technically Qualified Applicant shall be considered for 

further evaluation.  
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4.3 Evaluation of Financial Proposals 

 

4.3.1 In the fourth stage, the Financial Proposals shall be opened publicly on the date and time 

intimated to the Technically Qualified Applicants in the presence of the Applicant’s 

representatives who choose to attend.  The name of the Applicant, the Technical scores, and 

the proposed financial offer shall be read aloud and recorded when the Financial Proposals 

are opened. 

 

4.3.2 The financial evaluation will be carried out as per this Clause 4.3. Each Financial Proposal will 

be assigned a financial score (SF). 

 

4.3.3 For financial evaluation, the total cost indicated in the Financial Proposal will be considered.  

 

4.3.4 iDeCK will determine whether the Financial Proposals are complete, unqualified and 

unconditional. The cost indicated in the Financial Proposal shall be deemed as final and 

reflecting the total cost of services. Omissions, if any, in costing any item shall not entitle the 

firm to be compensated and the liability to fulfill its obligations as per the TOR within the 

total quoted price shall be that of the Consultant. The lowest Financial Proposal (FM) will be 

given a financial score of 100 points. The financial scores of other proposals will be 

computed as follows: 

 

SF = 100 x FM/F 

(F = amount of Financial Proposal) 

 

4.4 Combined and final evaluation 

 

4.4.1 Proposals will finally be ranked according to their combined technical (ST) and financial (SF) 

scores as follows: 

 

S = ST x TW + SF x FW 

 

Where S is the combined score, and TW = 0.8 and FW = 0.2 and are the weights assigned to 

the Technical Score and the Financial Score respectively. 

 

4.4.2  The Applicants shall be ranked in descending order and the Applicant scoring the highest 

combined score shall be ranked first. The Applicant scoring the highest combined score shall 

be declared as Selected Applicant.  

 

4.4.3 In the event that the first ranked Applicant withdraws its Proposal or is not selected for any 

reason in the first instance, EC-KTVG may invite the second ranked Applicant for 

negotiations. 
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4.5 Selection of Applicant  

 

4.5.1 In the event that two or more Applicants obtain the same combined score, (the "Tie 

Applicants"), the Applicant quoting the lower Service Fee shall be the Selected Applicant. 
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APPENDIX-I 

(See Clause 3.1.3) 

TECHNICAL PROPOSAL 

Form-1 

Letter of Proposal 

(On Applicant’s letter head) 

(Date and Reference) 

To, 

The EC-KTVG 

Infrastructure Development Corporation (Karnataka) Limited 

 9/7, K.C.N. Bhavan, Yamunabai Road, 

 Madhavnagar Extension, Off Race Course Road,  

Bangalore - 560001 

Phone: 08043448000  

Website: www.ideck.in 

 

Sub: Selection of Consultant(s) for Preparation of Coastal Master Plan for Karnataka 

 

Dear Sir, 

 

With reference to your RFP Document dated ………….., I/we, having examined all relevant documents 

and understood their contents, hereby submit our Proposal for the Preparation of Coastal Master 

Plan for Karnataka. 

 

We hereby undertake as follows:  

 

1. All information provided in the Proposal and in the Appendices is true and correct and all 

documents accompanying such Proposal are true copies of their respective originals. 

2. I/We shall make available to iDeCK any additional information it may deem necessary or 

require for supplementing or authenticating the Proposal. 

3. I/We certify that in the last three years, we or any of our Associate have neither failed to 

perform on any contract, as evidenced by imposition of a penalty by an arbitral or judicial 

authority or a judicial pronouncement or arbitration award against the Applicant, nor been 

expelled from any project or contract by any public authority nor have had any contract 

terminated by any public authority for breach on our part. 

4. I/We have examined and have no reservations to the RFP Documents, including any 

Addendum issued by iDeCK. 

5. I/We do not have any conflict of interest in accordance with Clause 3.11 of the RFP 

Document; 

6. I/We have not directly or indirectly or through an agent engaged or indulged in any corrupt 

practice, fraudulent practice, coercive practice, undesirable practice or restrictive practice, 

as defined in Clause 3.23 of the RFP document, in respect of any tender or request for 
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proposal issued by or any agreement entered into with iDeCK or any other public sector 

enterprise or any government, Central or State; and 

7. The Proposal is unconditional and unqualified 

8. I/We agree to keep this offer valid for 90 (ninety) days from the Proposal Due Date specified 

in the RFP. 

I/We understand that you may cancel the Selection Process at any time and that you are neither 

bound to accept any Proposal that you may receive nor to select the Consultant, without incurring 

any liability to the Applicants in accordance with Clause 3.22 of the RFP document. 

 

Yours faithfully, 

 

 

 

 

(Signature, name and designation of the authorized signatory) 

(Name and seal of the Applicant) 
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APPENDIX-I 

Form 2 

Particulars of the Applicant 

(On Applicant’s letter head) 

 

 

1. Applicant Details 

Name of Applicant : 

Legal status (e.g. incorporated private company/registered firm): 

Country of incorporation/registration: 

Registered address: 

Year of Incorporation/registration: 

Year of commencement of business: 

Principal place of business: 

 

2. Name, designation, address and phone numbers of authorised signatory of the 

Applicant 

Name: 

Designation: 

Company: 

Address: 

Phone No.: 

Fax No. : 

E-mail address: 

 

Note: The Applicant must submit the document establishing the legal status along with this Form. 

The document required would be as follows: 

a) Copy of income tax returns for the last 3 (three) financial years or registration certificate 

under the registrar of firms and the partnership deed executed between the partners, in case 

of a partnership firm; 

b) Copy of the certificate of incorporation and Memorandum of Association & Articles of 

Association in case of a Company; 

c) In case of a Consortium: 

i. The information above (1-2) should be provided for both the members of the 

consortium.  

ii. Information regarding role of each member should be provided as per table below:  

 

S. No. Name of Member Role (Specify whether Lead Member 

or Operator) 

1.   

2.   
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APPENDIX-I 

Form-3 

Power of Attorney 

(On Stamp paper of relevant value) 

 

 

 

Know all men by these presents, we, ......................................... (name of Firm and address of the 

registered office) do hereby constitute, nominate, appoint and authorize Mr. 

/Ms........................................ son/daughter/wife and presently residing at........................................, 

who is presently employed with us and holding the position of .................... as our true and lawful 

attorney (hereinafter referred to as the “Authorized Representative”) to do in our name and on our 

behalf, all such acts, deeds and things as are necessary or required in connection with or incidental 

to submission of our Proposal for and selection as the Consultant for Preparation of Coastal Master 

Plan, Karnataka proposed to be developed by the Department of Tourism (DoT) including but not 

limited to signing and submission of all Proposals, proposals and other documents and writings, 

participating in pre-bid and other conferences and providing information/ responses to iDeCK, 

representing us in all matters before iDeCK/DoT, signing and execution of all contracts and 

undertakings consequent to acceptance of our proposal and generally dealing with DoT/EC-

KTVG/iDeCK in all matters in connection with or relating to or arising out of our Proposal for the said 

Project and/or upon award thereof to us till the entering into of the Contract with DoT. 

 

AND, we do hereby agree to ratify and confirm all acts, deeds and things lawfully done or caused to 

be done by our said Authorized Representative pursuant to and in exercise of the powers conferred 

by this Power of Attorney and that all acts, deeds and things done by our said Authorized 

Representative in exercise of the powers hereby conferred shall and shall always be deemed to have 

been done by us. 

 

IN WITNESS WHEREOF WE, .................... THE ABOVE NAMED PRINCIPAL HAVE EXECUTED THIS 

POWER OF ATTORNEY ON THIS .................... DAY OF ...................., 

20** 

For ....................................... 

 

(Signature, name, designation and address) 

Witnesses: 

1. 

2. 

 

Accepted 

........................................ 

(Signature, name, designation and address of the Attorney) 
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Notes: 

a) The mode of execution of the Power of Attorney should be in accordance with the procedure, if 

any, laid down by the applicable law and the charter documents of the executant(s) and when it 

is so required the same should be under common seal affixed in accordance with the required 

procedure. The Power of Attorney should be executed on a non-judicial stamp paper of Rs. 100 

(Hundred) and duly notarized by a notary public. 

b) Wherever required, the Applicant should submit for verification the extract of the charter 

documents and other documents such as a resolution/power of attorney in favour of the person 

executing this Power of Attorney for the delegation of power hereunder on behalf of the 

Applicant. 
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Form – 4 

Power Of Attorney for Lead Member of Consortium  

 (On a Stamp Paper of relevant value) 

 

Whereas the ***** (the “Authority”) has invited bids from pre-qualified Bidders for the ***** 

Project (the “Project”).  

Whereas, ………………………. and ………………………. (collectively the “Consortium”) being Members of 

the Consortium are interested in bidding for the Project in accordance with the terms and conditions 

of the Request for Proposal and other connected documents in respect of the Project, and  

Whereas, it is necessary for the Members of the Consortium to designate one of them as the Lead 

Member with all necessary power and authority to do for and on behalf of the Consortium, all acts, 

deeds and things as may be necessary in connection with the Consortium’s bid for the Project and its 

execution.  

NOW, THEREFORE, KNOW ALL MEN BY THESE PRESENTS  

We, M/s………………, having our registered office at …………………, and M/s. ……………………, having our 

registered office at …………………, (hereinafter collectively referred to as the “Principals”) do hereby 

irrevocably designate, nominate, constitute, appoint and authorise M/s …………………, having its 

registered office at ………………………, being one of the Members of the Consortium, as the Lead 

Member and true and lawful attorney of the Consortium (hereinafter referred to as the “Attorney”) 

and hereby irrevocably authorise the Attorney (with power to sub-delegate) to conduct all business 

for and on behalf of the Consortium and any one of us during the bidding process and, in the event 

the Consortium is awarded the Right/ Contract, during the execution of the Project, and in this 

regard, to do on our behalf and on behalf of the Consortium, all or any of such acts, deeds or things 

as are necessary or required or incidental to the submission of its bid for the Project, including but 

not limited to signing and submission of all applications, bids and other documents and writings, 

accept the Letter of Award, participate in bidders’ and other conferences, respond to queries, 

submit information/ documents, sign and execute contracts and undertakings consequent to 

acceptance of the bid of the Consortium and generally to represent the Consortium in all its dealings 

with the Authority, and/ or any other Government Agency or any person, in all matters in connection 

with or relating to or arising out of the Consortium’s bid for the Project and/ or upon award thereof 

till the PDMA is entered into with the Authority.  

 

AND hereby agree to ratify and confirm and do hereby ratify and confirm all acts, deeds and things 

done or caused to be done by our said Attorney pursuant to and in exercise of the powers conferred 

by this Power of Attorney and that all acts, deeds and things done by our said Attorney in exercise of 

the powers hereby conferred shall and shall always be deemed to have been done by us/ 

Consortium.  

IN WITNESS WHEREOF WE THE PRINCIPALS ABOVE NAMED HAVE EXECUTED THIS POWER OF 

ATTORNEY ON THIS ……………… DAY OF ………….., 20.…  

For ……………………... 

(Signature, Name & Title)  
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For …………................... 

(Signature, Name & Title)  

 

For ……………………… (Signature, 

Name & Title)  

(Executants)  

(To be executed by all the Members of the Consortium)  

 

(To be executed by all the members of the Consortium) 

 

Note:  

1. To be executed only in case of a Consortium 

2. The mode of execution of the Power of Attorney should be in accordance with the procedure, if 

any, laid down by the applicable law and the charter documents of the executant(s) and when it 

is so required the same should be under common seal affixed in accordance with the required 

procedure.  

3. Also, wherever required, the Bidder should submit for verification the extract of the charter 

documents and documents such as a resolution/power of attorney in favour of the Person 

executing this Power of Attorney for the delegation of power hereunder on behalf of the Bidder. 

4. For a Power of Attorney executed and issued overseas, the document will also have to be 

legalised by the Indian Embassy and notorised in the jurisdiction where the Power of Attorney is 

being issued. However, the Power of Attorney provided by Bidders from countries that have 

signed the Hague Legislation Convention, 1961 are not required to be legalised by the Indian 

Embassy if it carries a conforming Appostille certificate. 
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APPENDIX-I 

Form-5 

(On the Letterhead of the Independent Auditor / Statutory Auditor) 

 

 

Financial Capacity of the Applicant 

 

 

 

 

 

 

 

 

 

Certificate from Chartered Accountant 

 

This is to certify that .................... (Name of the Applicant) has a turnover in the last three financial 

years as shown in the table above. 

 

 

 

(Signature, name and membership no. of auditor) 

 

Name of the audit firm: 

 

Seal of the audit firm : 

 

Date: 

 

Firm Registration No.: 

 

Sl No Financial Year Turnover (in Rs.) 

1. 2013-14  

2. 2012-13  

3. 2011-12  

 

 

Note: 

In case of a Consortium, Form-5 should be provided for both the members of the 

consortium.  
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APPENDIX-I 

Form-6 

 

Abstract of Eligible Assignments of the Applicant 

 

Sl. No. Name of Project Name of 

Client 

Date of 

Commencement 

Date of 

Completion 

Area Covered 

(in acres) 

1 2 3 4 5 6 

1      

2      

3      

4      

 

Note: 

a) The Applicant should provide details of only those Eligible Assignments that have been 

undertaken by it under its own name. 

b) The names and chronology of Eligible Assignments included here should conform to the 

assignment- wise details submitted in Form-7 of Appendix-I. 

c) Along with the above format and information, the Bidders are required to submit following 

documentary evidences for proof of the same: 

i. Copy of the completion certificate from the respective Client. In case, completion 

certificate is not readily available, this would need to be submitted by the selected 

consultant prior to signing of the agreement 

ii. Copy of the Work Order from the respective Client 
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APPENDIX-I 

Form-7 

Eligible Assignments of Applicant 

(Refer Clause 3.1.1) 

 

Name of Applicant:  

Name of the Assignment:  

Location  

Description of services performed 

by the Applicant firm: 

 

Name of client and Address 

(Indicate whether public or private 

entity): 

 

Name, telephone no. and fax no. 

of client’s representative: 

 

Names of the associated firms, if 

any and role of Applicant (Lead 

Member/non-lead member) 

 

Name of the Senior professionals 

associated with the assignment 

 

Cost of the Project  (in Rs. lakhs):  

Professional Fee received:  

Start date and finish date of the 

services(month/ year): 

 

Brief Description of the Project 

 

 

 

 

Notes: 

1. Use separate sheet for each Assignment. 

2. The Applicant may attach separate sheets to provide brief particulars of other relevant 

experience of the Applicant. 

3. Only those assignments where the Applicant was the Sole firm or the Lead member in a 

consortium shall be considered. 
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APPENDIX-I 

Form-8 

 

 Particulars of Key Personnel 

 

Sl.No. 
Key Personnel 

Position 
Name 

Educational 

Qualification 

Length of 

Professional 

Experience 

1. Master Planner    

2. Community 

Development Specialist 

   

3. Architect    

4. Architect    

5. Financial Analyst    

6. Environmentalist    

7. Support Personnel….    

 

Note:  

1. Please indicate Team Leader for the Project 

2. No alternative proposal for any of the Key Personnel should be made and only one CV for each 

position should be proposed. 
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APPENDIX-I 

Form-9 

Curriculum Vitae (CV) of Key Personnel 

 

1. Proposed Position: 

2. Name of Personnel: 

3. Date of Birth: 

4. Nationality: 

5. Educational Qualifications: 

6. Employment Record: 

    (Starting with present position, list in reverse order every employment held.) 

7. List of projects on which the Personnel has worked 

     Name of the Assignment       

Description of responsibilities 

 

 

Certification: 

I, the undersigned, certify that to the best of my knowledge and belief, this CV correctly describe 

myself, my qualifications and my experience. 

 

 

(Signature and name of the Key Personnel) 

Date: _____________ 

Place:_____________      

 

(Signature and name of the authorized signatory of the Applicant) 

Notes: 

1. Use separate form for each Key Personnel 

2. The CV shall be signed in ink by both the Personnel concerned and by the Authorized 

Representative of the Applicant firm along with the seal of the firm.  
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APPENDIX-I 

Form-10 

Proposed Methodology and Work Plan 

 

The proposed methodology and work plan shall be described as follows: 

 

1. Understanding of TOR  

 

The Applicant shall clearly state its understanding of the TOR and also highlight its 

important aspects. The Applicant may supplement various requirements of the TOR and 

also make precise suggestions if it considers this would bring more clarity and assist in 

achieving the Objectives laid down in the TOR. 

 

2. Methodology and Work Plan  

 

The Applicant will submit its methodology for carrying out this assignment, outlining its 

approach toward achieving the Objectives laid down in the TOR. The Applicant will submit 

a brief write up on its proposed team and organisation of personnel explaining how 

different areas of expertise needed for this assignment have been fully covered by its 

proposal. It would also need to highlight any innovative ideas and specify/suggest any 

unique value addition that may be used for the implementation of the Project. The 

Applicant should specify the sequence and locations of important activities, and provide a 

quality assurance plan for carrying out the Consultancy Services. 

 

The Applicant will also separately submit the manpower deployment plan proposed during 

the construction supervision phase. 
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APPENDIX-II 

FINANCIAL PROPOSAL 

(To be submitted on the letter head of the Applicant or Lead Member of Consortium) 

 

(Date and Reference) 

To, 

EC-KTVG 

Infrastructure Development Corporation (Karnataka) Limited 

 9/7, K.C.N. Bhavan, Yamunabai Road 

Madhavnagar Extension,  

Off Race Course Road 

Bangalore 560001 

 

Dear Sir/Madam, 

 

Subject:  Selection of Consultant for Preparation of Coastal Master Plan for Karnataka 

 

                

1. I / we hereby offer and agree to undertake the said Consultancy for the aforementioned 

Project for Rs.________/- (Rupees_______________Only).   

a) The fee for the Services is inclusive of the cost of remuneration of the Key personnel, 

support staff, cost of printing of reports and documents, communication, travel & 

accommodation cost, surveys costs and the like and all costs incurred by the Consultant in 

carrying out the Services as per the TOR.  

b) The fee is exclusive of service tax.  

 

2. I/ we agree that my/our Financial Proposal shall remain valid for a period of 90 (Ninety) days 

from the Bid Due Date prescribed for submission of Proposal.  

 

3. I / we confirm that our Financial Proposal is unconditional and that we accept all terms and 

conditions specified in the RFP.  

 

4. I / we agree to be bound by this offer if we are the Selected Applicant for the aforementioned 

Project. 

 

Yours faithfully, 

 

(Signature, name and designation of the authorized signatory) 
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Annexure   

FINANCIAL PROPOSAL – BREAK UP 

 

Applicant/Lead Member shall provide breakup for arriving at the amount quoted in Appendix – II 

Financial Proposal as set out below.  

 

Details of Manpower Costs 

 

S. No. Position Name Manday 

Rate (Rs) 

Staff Month Amount (Rs) 

 Key Personnel Staff     

1      

2      

3      

 Sub- Total     

 Support Staff       

1      

2      

3      

4      

 TOTAL     

 
Break up for carrying out services under the Consultancy 
 

Sr. No. Description Amount(INR) 

1.  Part A: Baseline Analysis & Development Concept 
Formulation 

 

2.  Part B: Preparation of Coastal Master Plan  

3.  Part C: Preparation of the Detailed Project 
Memorandum for Tourism Investment 
Opportunities 

 

4.  Part D: Institutional Framework and 
Implementation Mechanism 

 

Total Fees for the Service (1+2+3+4)  
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Contract No. ____________ 
 

This Contract (hereinafter called the “Contract”) is made on the _________ day of the month of 
________ 2015. 
 
BETWEEN 
 
The Empowered Committee- Karnataka Tourism Vision Group (EC-KTVG), a representative body for 
Karnataka Tourism Vision Group1, represented by its Member Secretary having its office at 
Department of Tourism, Government of Karnataka,#49, 2nd Floor, Khanija Bhavan, Race Course 
Road, Bangalore 560 001 (hereinafter called the “Authority” which expression shall include their 
respective successors and permitted assigns, unless the context otherwise requires) on the First 
Part. 
 
AND 
 
_______________________, having its office at __________________________(hereinafter called 
the “Consultant” which expression shall include their respective successors and permitted assigns) 
On the Second Part. 

 
WHEREAS: 

 
(A) The Authority called for Proposals from interested Bidders vide its Request for Proposal 

dated_________, through a competitive tender process from the Consultant for Preparation 
of Coastal Master Plan (“Consultancy”) for Karnataka, ______________ (hereinafter called 
the “Project”). 

   
(B) The Consultant submitted its proposals for the aforesaid work, whereby the Consultant 

represented to the Authority that it had the required professional skills, and in the said 
proposals the Consultant also agreed to provide the Services to the Authority on the terms 
and conditions as set forth in the RFP and this Contract;  

 
(C) the Authority, on acceptance of the aforesaid proposals of the Consultant, awarded the 

Consultancy to the Consultant vide its Letter of Award dated [to be inserted] (the “LOA”); 
and 

 
(D) in pursuance of the LOA, the Parties have agreed to enter into this Contract. 

 
NOW, THEREFORE, the Parties hereto hereby agree as follows: 
 

                                                           
 

1
 Karnataka Tourism Vision Group was constituted by the Government of Karnataka (GoK) vide Government 

Order TD/237/PraVae/2013 dated 4th September, 2013. 
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1. GENERAL 
 

1.1 Definitions and Interpretation 
 

1.1.1 The words and expressions beginning with capital letters and defined in this Contract shall, 
unless the context otherwise requires, have the meaning hereinafter respectively assigned 
to them: 
 

a)  “Contract” means this Contract, together with all the Annexes; 
 

b) “Contract Price” shall have the meaning set forth in Clause 6.1.2; 
 
c) “Contract Period” shall have the meaning set forth in Clause 2.4.1 
 
d) “Applicable Laws” means the laws and any other instruments having the force of law in 

India as they may be issued and in force from time to time; 
 
e) “Conflict of Interest” shall have the meaning set forth in Clause 3.2 read with the provisions 

of RFP; 
 
f) “Dispute” shall have the meaning set forth in Clause 9.2.1; 
 
g) “Effective Date” means the date on which this Contract comes into force and effect 

pursuant to Clause 2.1; 
 
h) “Government” means the Government of Karnataka; 
 
i) “INR, Re. or Rs.” means Indian National Rupees; 
 
j) “Party” means the Authority or the Consultant, as the case may be, and Parties means both 

of them; 
 
k) “Personnel” means persons hired by the Consultant or by any Sub-Consultant as employees 

and assigned to the performance of the Services or any part thereof; 
 
l) “RFP” means the Request for Proposal document in response to which the Consultant’s 

proposal for providing Services was accepted; 
 
m) “Services” means the consultancy services to be provided by the Consultant to the Authority 

pursuant to this Contract, as described in the Terms of Reference hereto; 
 
n) “Sub-Consultant” means any entity to which the Consultant subcontracts any part of the 

Services in accordance with the provisions of Clause 4.6; and 
 
o) “Third Party” means any person or entity other than the Government, the Authority, the 

Consultant or a Sub-Consultant. 
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All terms and words not defined herein shall, unless the context otherwise requires, have 
the meaning assigned to them in the RFP. 
 

1.1.2 The following documents along with all addenda issued thereto shall be deemed to form and 
be read and construed as integral parts of this Contract and in case of any contradiction 
between or among them the priority in which a document would prevail over another would 
be as laid down below beginning from the highest priority to the lowest priority: 

i. This Contract along with Annexes as amended from time to time; 
ii. Letter of Award; 

iii. Consultant’s  Financial Proposal; 
iv. Clarification/Corrigendum/Addendum to the Bid Document, if any; 
v. Bid Document with all its Annexure and Appendices. 

 
1.2 Relation between the Parties 

 
Nothing contained herein shall be construed as establishing a relation of master and servant 
or of agent and principal as between the Authority and the Consultant. The Consultant shall, 
subject to this Contract, have complete charge of Personnel performing the Services and 
shall be fully responsible for the Services performed by them or on their behalf hereunder. 
 

1.3 Rights and obligations 
 

The mutual rights and obligations of the Authority and the Consultant shall be as set forth in 
the Contract, in particular: 
 

a) the Consultant shall carry out the Services in accordance with the provisions of the 
Contract and the Terms of Reference at Annex 1; and 

b) the Authority shall make payments to the Consultant in accordance with the 
provisions of the Contract and Annex 4. 
 

1.4 Governing law and jurisdiction 
 

This Contract shall be construed and interpreted in accordance with and governed by the 
laws of India, and the courts at Bengaluru shall have exclusive jurisdiction over matters 
arising out of or relating to this Contract. 

 
1.5 Language 

 
All notices required to be given by one Party to the other Party and all other 
communications, documentation and proceedings which are in any way relevant to this 
Contract shall be in writing and in English language. 

 
1.6 Table of contents and headings 

 
The tables of contents, headings or sub-headings in this Contract are for convenience of 
reference only and shall not be used in, and shall not affect, the construction or 
interpretation of this Contract. 
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1.7 Notices 
 

Any notice, request or consent made pursuant to this Contract shall be in writing and shall 
be deemed to have been made when delivered in person to an authorized representative of 
the Party to whom the communication is addressed, or when sent by registered mail, telex, 
telegram or facsimile to such Party at the address specified in Clause 1.9 below. 

 
1.8 Location 

 
The Services shall be performed at the appropriate location/site in Karnataka in accordance 
with the provisions of RFP and at such locations as are incidental thereto, including the 
offices of the Consultant.  
 

1.9 Authorized Representatives 
 

1.9.1 Any action required or permitted to be taken, and any document required or permitted to 
be executed, under this Contract by the Authority or the Consultant, as the case may be, 
may be taken or executed by the officials specified in this Clause 1.9. 
 

1.9.2 The Authority may, from time to time, designate one of its officials as the Authority 
Representative. Unless otherwise notified, the Authority Representative shall be: 

 
——————— 
——————— 
Tel:  ————————— 
Mobile:  ————————— 
Fax: ————————— 
Email:  ————————— 

 
1.9.3 The Consultant may designate one of its employees as Consultant’s Representative. Unless 

otherwise notified, the Consultant’s Representative shall be: 
 
——————— 
——————— 
Tel:  ————————— 
Mobile:  ————————— 
Fax: ————————— 
Email:  ————————— 
 

1.10 Taxes and duties 
 

Unless otherwise specified in the Contract, the Consultant shall pay all such taxes, duties, 
fees and other impositions as may be levied under the Applicable Laws and the Authority 
shall perform such duties in regard to the deduction of such taxes as may be lawfully 
imposed on it. 
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2. COMMENCEMENT, COMPLETION AND TERMINATION OF CONTRACT 
 

2.1 Effectiveness of Contract 
 

This Contract shall come into force and effect on the date of this Contract (the “Effective 
Date”). 
 

2.2 Commencement of Services 
 

The Consultant shall commence the Services within a period of 7 (seven) days from the 
Effective Date, unless otherwise agreed by the Parties. 
 

2.3 Termination of Contract for failure to commence Services 
 

If the Consultant does not commence the Services within the period specified in Clause 2.2 
above, the Authority may, by not less than 2 (two) weeks’ notice to the Consultant, declare 
this Contract to be null and void. 

 
2.4 Expiration of Contract 

 
2.4.1 Unless terminated earlier pursuant to Clauses 2.3 or 2.9 hereof,  The Contract period hereby 

granted shall be for a period commencing from the Effective Date and ending with expiry of 
60 (sixty) days from the date of approval of the final deliverable by DoT/KTVG (the “Contract 
Period”). The Contract Period may be extended for a further period as mutually agreed 
between the Authority and the Consultant.  
 

2.5 Entire Contract 
 

2.5.1 This Contract and the Annexes together constitute a complete and exclusive statement of 
the terms of the Contract between the Parties on the subject hereof, and no amendment or 
modification hereto shall be valid and effective unless such modification or amendment is 
agreed to in writing by the Parties and duly executed by persons especially empowered in 
this behalf by the respective Parties. All prior written or oral understandings, offers or other 
communications of every kind pertaining to this Contract are abrogated and withdrawn; 
provided, however, that the obligations of the Consultant arising out of the provisions of the 
RFP shall continue to subsist and shall be deemed to form part of this Contract. 
 

2.5.2 Without prejudice to the generality of the provisions of Clause 2.5.1, on matters not covered 
by this Contract, the provisions of RFP shall apply. 
 

2.6 Modification of Contract 
 

Modification of the terms and conditions of this Contract, including any modification of the 
scope of the Services, may only be made by written Contract between the Parties. Pursuant 
to Clauses 4.3.2 and 6.1.3 hereof, however, each Party shall give due consideration to any 
proposals for modification made by the other Party. 
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2.7 Force Majeure 
 

2.7.1 Definition 
 
For the purposes of this Contract, "Force Majeure" means an event which is beyond the 
reasonable control of a Party, and which makes a Party's performance of its obligations 
under the Contract impossible or so impractical as to be considered impossible under the 
circumstances. 

 
2.7.2 No  breach of Contract 

 
The failure of a Party to fulfil any of its obligations hereunder shall not be considered to be a 
breach of, or default under, this Contract insofar as such inability arises from an event of 
Force Majeure, provided that the Party affected by such an event has taken all reasonable 
precautions, due care and reasonable alternative measures, all with the objective of carrying 
out the terms and conditions of this Contract. 
 

2.7.3 Measures to be taken 
 
a. A Party affected by an event of Force Majeure shall take all reasonable measures to 

remove such Party’s inability to fulfil its obligations hereunder with a minimum of delay. 
 

b. A Party affected by an event of Force Majeure shall notify the other Party of such event 
as soon as possible, and in any event not later than 14 (fourteen) days following the 
occurrence of such event, providing evidence of the nature and cause of such event, and 
shall similarly give notice of the restoration of normal conditions as soon as possible. 
 

c. The Parties shall take all reasonable measures to minimise the consequences of any 
event of Force Majeure. 
 

2.7.4 Extension of time 
 
Any period within which a Party shall, pursuant to this Contract, complete any action or task, 
shall be extended for a period equal to the time during which such Party was unable to 
perform such action as a result of Force Majeure.  
 

2.7.5 Consultation 
 
Not later than 30 (thirty)  days after the Consultant has, as the result of an event of Force 
Majeure, become unable to perform a material portion of the Services, the Parties shall 
consult with each other with a view to agreeing on appropriate measures to be taken in the 
circumstances. 

 
2.8 Suspension of Contract 

 
The Authority may, by written notice of suspension to the Consultant, suspend all payments 
to the Consultant hereunder if the Consultant shall be in breach of this Contract or shall fail 
to perform any of its obligations under this Contract, including the carrying out of the 
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Services; provided that such notice of suspension (i) shall specify the nature of the breach or 
failure, and (ii) shall provide an opportunity to the Consultant to remedy such breach or 
failure within a period not exceeding 30 (thirty) days after receipt by the Consultant of such 
notice of suspension. 
 

2.9 Termination of Contract 
 

2.9.1 By the Authority 
 
The Authority may, by not less than 30 (thirty) days’ written notice of termination to the 
Consultant, such notice to be given after the occurrence of any of the events specified in this 
Clause 2.9.1, terminate this Contract if: 

 
a. the Consultant fails to remedy any breach hereof or any failure in the performance of its 

obligations hereunder, as specified in a notice of suspension pursuant to Clause 2.8 
hereinabove, within 30 (thirty) days of receipt of such notice of suspension or within 
such further period as the Authority may have subsequently granted in writing; 
 

b. the Consultant becomes insolvent or bankrupt or enters into any Contract with its 
creditors for relief of debt or take advantage of any law for the benefit of debtors or 
goes into liquidation or receivership whether compulsory or voluntary;  
 

c. the Consultant fails to comply with any final decision reached as a result of arbitration 
proceedings pursuant to Clause 9 hereof;  
 

d. the Consultant submits to the Authority a statement which has a material effect on the 
rights, obligations or interests of the Authority and which the Consultant knows to be 
false; 
 

e. any document, information, data or statement submitted by the Consultant in its 
Proposals, based on which the Consultant was considered eligible or successful, is found 
to be false, incorrect or misleading; 

 
f. as the result of Force Majeure, the Consultant is unable to perform a material portion of 

the Services for a period of not less than 60 (sixty) days; or 
 

g. the Authority, in its sole discretion and for any reason whatsoever, decides to terminate 
this Contract. 
 

2.9.2 By the Consultant 
 
The Consultant may, by not less than 30 (thirty) days’ written notice to the Authority, such 
notice to be given after the occurrence of any of the events specified in this Clause 2.9.2, 
terminate this Contract if:  
 
a. the Authority fails to pay any money due to the Consultant pursuant to this Contract and 

not subject to dispute pursuant to Clause 9  hereof within 45 (forty five) days after 
receiving written notice from the Consultant that such payment is overdue; 
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b. the Authority is in material breach of its obligations pursuant to this Contract and has 
not remedied the same within 45 (forty five) days (or such longer period as the 
Consultant may have subsequently granted in writing) following the receipt by the 
Authority of the Consultant’s notice specifying such breach; 
 

c. as the result of Force Majeure, the Consultant is unable to perform a material portion of 
the Services for a period of not less than 60 (sixty) days; or 
 

d. the Authority fails to comply with any final decision reached as a result of arbitration 
pursuant to Clause 9 hereof.  
 

2.9.3 Cessation of rights and obligations 
 
Upon termination of this Contract pursuant to Clauses 2.3 or 2.9 hereof, or upon expiration 
of this Contract pursuant to Clause 2.4 hereof, all rights and obligations of the Parties 
hereunder shall cease, except (i) such rights and obligations as may have accrued on the 
date of termination or expiration, or which expressly survive such Termination; (ii) the 
obligation of confidentiality set forth in Clause 3.3 hereof; (iii) the Consultant’s obligation to 
permit inspection, copying and auditing of such of its accounts and records set forth in 
Clause 3.6, as relate to the Consultant’s Services provided under this Contract; and (iv) any 
right or remedy which a Party may have under this Contract or the Applicable Law. 
 

2.9.4 Cessation of Services 
 
Upon termination of this Contract by notice of either Party to the other pursuant to Clauses 
2.9.1 or 2.9.2 hereof, the Consultant shall, immediately upon dispatch or receipt of such 
notice, take all necessary steps to bring the Services to a close in a prompt and orderly 
manner and shall make every reasonable effort to keep expenditures for this purpose to a 
minimum. With respect to documents prepared by the Consultant and equipment and 
materials furnished by the Authority, the Consultant shall proceed as provided respectively 
by Clauses 3.9 or 3.10 hereof.  
 

2.9.5 Payment upon Termination 
 
Upon termination of this Contract pursuant to Clauses 2.9.1 or 2.9.2 hereof, the Authority 
shall make the payments to the Consultant pursuant to Clause 6 hereof for Services 
satisfactorily performed prior to the date of termination (after offsetting against these 
payments any amount that may be due from the Consultant to the Authority): 

 
 
 

2.9.6 Disputes about Events of Termination 
 
If either Party disputes whether an event specified in Clause 2.9.1 or in Clause 2.9.2 hereof 
has occurred, such Party may, within 30 (thirty) days after receipt of notice of termination 
from the other Party, refer the matter to arbitration pursuant to Clause 9 hereof, and this 
Contract shall not be terminated on account of such event except in accordance with the 
terms of any resulting arbitral award. 
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3. OBLIGATIONS OF THE CONSULTANT 
 

3.1 General 
 

3.1.1 Standards of Performance 
 
The Consultant shall perform the Services and carry out its obligations hereunder with all 
due diligence, efficiency and economy, in accordance with generally accepted professional 
techniques and practices, and shall observe sound management practices, and employ 
appropriate advanced technology and safe and effective equipment, machinery, materials 
and methods. The Consultant shall always act, in respect of any matter relating to this 
Contract or to the Services, as a faithful adviser to the Authority, and shall at all times 
support and safeguard the Authority’s legitimate interests in any dealings with Sub-
Consultants or Third Parties. 
 

3.1.2 Terms of Reference 
 
The scope of services to be performed by the Consultant is specified in the Terms of 
Reference (the “TOR”) at Annex-1 of this Contract. The Consultant shall provide the 
Deliverables specified therein in conformity with the time schedule stated therein. 
 

3.1.3 Applicable Laws 
 
The Consultant shall perform the Services in accordance with the Applicable Laws and shall 
take all practicable steps to ensure that any Sub-Consultant, as well as the Personnel and 
agents of the Consultant and any Sub-Consultant, comply with the Applicable Laws.  
 

3.2 Conflict of Interest 
 

3.2.1 The Consultant shall not have a Conflict of Interest and any breach hereof shall constitute a 
breach of the Contract. 
 

3.2.2 Consultant and Affiliates not to engage in certain Activities 
 
The Consultants agree that, during the term of this Contract and after its termination, the 
Consultants and their affiliates, as well as any Sub-consultant and any of its affiliates, shall be 
disqualified from providing goods, works or services (other than the Services and any 
continuation thereof) for any project resulting from or closely related to the Services. 

 
3.2.3 Prohibition of conflicting activities 

 
Neither the Consultant nor its Sub-Consultant nor the Personnel of either of them shall 
engage, either directly or indirectly, in any of the following activities: 
a. during the term of this Contract, any business or professional activities which would 

conflict with the activities assigned to them under this Contract; 
b. after the termination of this Contract, such other activities as may be specified in the 

Contract; or 
c. at any time, such other activities as have been specified in the RFP as Conflict of Interest. 
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3.2.4 Consultant not to benefit from commissions discounts, etc. 
 
The payment to the Consultant pursuant to Clause 6 hereof shall constitute the Consultant’s 
sole payment in connection with this Contract or the Services and the Consultant shall not 
accept for its own benefit any trade commission, discount or similar payment in connection 
with activities pursuant to this Contract or to the Services or in the discharge of its 
obligations hereunder, and the Consultant shall use its best efforts to ensure that any Sub-
Consultant, as well as the Personnel and agents of either of them, similarly shall not receive 
any such additional payment. 
 

3.2.5 The Consultant and its Personnel shall observe the highest standards of ethics and shall not 
have engaged in and shall not hereafter engage in any corrupt practice, fraudulent practice, 
coercive practice, undesirable practice or restrictive practice (collectively the “Prohibited 
Practices”). Notwithstanding anything to the contrary contained in this Contract, the 
Authority shall be entitled to terminate this Contract forthwith by a communication in 
writing to the Consultant, without being liable in any manner whatsoever to the Consultant, 
if it determines that the Consultant has, directly or indirectly or through an agent, engaged 
in any Prohibited Practices in the Selection Process or before or after entering into of this 
Contract.  In such an event, the  Authority shall forfeit and appropriate the performance 
security, if any, as mutually agreed genuine pre-estimated compensation and damages 
payable to the Authority towards, inter alia,  the time, cost and effort of the  Authority, 
without prejudice to the  Authority’s any other rights or remedy hereunder or in law. 
 

3.2.6 Without prejudice to the rights of the  Authority under Clause 3.2.5 above and the other 
rights and remedies which the Authority may have under this Contract, if the Consultant is 
found by the Authority to have directly or indirectly or through an agent, engaged or 
indulged in any Prohibited Practices, during the Selection Process or before or after the 
execution of this Contract, the Consultant shall not be eligible to participate in any tender or 
RFP issued during a period of 2 (two) years from the date the Consultant is found by the 
Authority to have directly or indirectly or through an agent, engaged or indulged in any 
Prohibited Practices. 

 
3.2.7 For the purposes of Clauses 3.2.5 and 3.2.6, the following terms shall have the meaning 

hereinafter respectively assigned to them: 
 

a. “corrupt practice” means the offering, giving, receiving or soliciting, directly or 
indirectly, of anything of value to influence the actions of any person connected with the 
Selection Process (for removal of doubt, offering of employment or employing or 
engaging in any manner whatsoever, directly or indirectly, any official of the Authority 
who is or has been associated in any manner, directly or indirectly with Selection 
Process or LOA or dealing with matters concerning the Contract before or after the 
execution thereof, at any time prior to the expiry of one year from the date such official 
resigns or retires from or otherwise ceases to be in the service of the Authority, shall be 
deemed to constitute influencing the actions of a person connected with the Selection 
Process); or (ii) engaging in any manner whatsoever, whether during the Selection 
Process or after the issue of LOA or after the execution of the Contract, as the case may 
be, any person in respect of any matter relating to the Project or the LOA or the 
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Contract, who at any time has been or is a legal, financial or technical adviser the 
Authority in relation to any matter concerning the Project; 
 

b. “fraudulent practice” means a misrepresentation or omission of facts or suppression of 
facts or disclosure of incomplete facts, in order to influence the Selection Process; 

 
c. “coercive practice” means impairing or harming, or threatening to impair or harm, 

directly or indirectly, any person or property to influence any person’s participation or 
action in the Selection Process or the exercise of its rights or performance of its 
obligations by the Authority under this Contract; 

 
d. “undesirable practice” means (i) establishing contact with any person connected with or 

employed or engaged by the Authority with the objective of canvassing, lobbying or in 
any manner influencing or attempting to influence the Selection Process; or (ii) having a 
Conflict of Interest; and 

 
e. “restrictive practice” means forming a cartel or arriving at any understanding or 

arrangement among Applicants with the objective of restricting or manipulating a full 
and fair competition in the Selection Process. 

 
3.3 Confidentiality  

 
The Consultants, their Sub-consultants, and the Personnel of either of them shall not, either 
during the term or within two (2) years after the expiration of this Contract, disclose any 
proprietary or confidential information relating to the Project, the Services, this Contract, or 
the Authority’s business or operations without the prior written consent of the Authority. 

 
3.4 Liability of the Consultant 

 
3.4.1 The Consultant’s liability under this Contract shall be determined by the Applicable Laws and 

the provisions hereof. 
 

3.4.2 Consultant’s liability towards the Authority 
The Consultant shall, subject to the limitation specified in Clause 3.4.3, be liable to the 
Authority for any direct loss or damage accrued or likely to accrue due to deficiency in 
Services rendered by it. 
 

3.4.3 The Parties hereto agree that in case of negligence or willful misconduct on the part of the 
Consultant or on the part of any person or firm acting on behalf of the Consultant in carrying 
out the Services, the Consultant, with respect to damage caused to the Authority’s property, 
shall not be liable to the Authority: 
i. for any indirect or consequential loss or damage; and 

ii. for any direct loss or damage that exceeds (a) the Contract Price set forth in Clause 6.1.2 
of this Contract, or (b) the proceeds the Consultant may be entitled to receive from any 
insurance maintained by the Consultant to cover such a liability in accordance with 
Clause 3.5.2, whichever of (a) or (b) is higher. 
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3.4.4 This limitation of liability specified in Clause 3.4.3 shall not affect the Consultant’s liability, if 
any, for damage to Third Parties caused by the Consultant or any person or firm acting on 
behalf of the Consultant in carrying out the Services subject, however, to a limit equal to 3 
(three) times the Contract Price. 
 

3.5 Insurance to be taken out by the Consultant 
 

3.5.1 a. The Consultant shall, for the duration of this Contract, take out and maintain, and shall 
cause any Sub-Consultant to take out and maintain, at its (or the Sub-Consultant’s, as the 
case may be) own cost, but on terms and conditions approved by the Authority, 
insurance against the risks, and for the coverages, as specified in the Contract and in 
accordance with good industry practice. 

 
b. Within 15 (fifteen) days of receiving any insurance policy certificate in respect of 

insurances required to be obtained and maintained under this clause, the Consultant 
shall furnish to the Authority, copies of such policy certificates, copies of the insurance 
policies and evidence that the insurance premia have been paid in respect of such 
insurance. No insurance shall be cancelled, modified or allowed to expire or lapse during 
the term of this Contract.  

 
c. If the Consultant fails to effect and keep in force the aforesaid insurances for which it is 

responsible pursuant hereto, the Authority shall, apart from having other recourse 
available under this Contract, have the option, without prejudice to the obligations of 
the Consultant, to take out the aforesaid insurance, to keep in force any such 
insurances, and pay such premia and recover the costs thereof from the Consultant, and 
the Consultant shall be liable to pay such amounts on demand by the Authority. 
 

d. Except in case of Third Party liabilities, the insurance policies so procured shall mention 
the Authority as the beneficiary of the Consultant and the Consultant shall procure an 
undertaking from the insurance company to this effect; provided that in the event the 
Consultant has a general insurance policy that covers the risks specified in this Contract 
and the amount of insurance cover is equivalent to 3 (three) times the cover required 
hereunder, such insurance policy may not mention the Authority as the sole beneficiary 
of the Consultant or require an undertaking to that effect. 
 

3.5.2 The Parties agree that the risks and coverages shall include but not be limited to the 
following: 

 
a. Third Party liability insurance as required under Applicable Laws, with a minimum 

coverage of one percent of the Estimated Project Cost of the Project;  
b. employer’s liability and workers’ compensation insurance in respect of the Personnel of 

the Consultant and of any Sub-Consultant, in accordance with Applicable Laws; and 
c. professional liability insurance for an amount no less than the Contract Price. 

 
The indemnity limit in terms of “Any One Accident” (AOA) and “Aggregate limit on the policy 
period” (AOP) should not be less than the amount stated in Clause 6.1.2 of the Contract.  
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3.6 Accounting, inspection and auditing 
 
The Consultant shall: 
a. keep accurate and systematic accounts and records in respect of the Services provided 

under this Contract, in accordance with internationally accepted accounting principles 
and in such form and detail as will clearly identify all relevant time charges and cost, and 
the basis thereof (including the basis of the Consultant’s costs and charges); and 
 

b. permit the Authority or its designated representative periodically, and up to one year 
from the expiration or termination of this Contract, to inspect the same and make copies 
thereof as well as to have them audited by auditors appointed by the Authority. 
 

3.7 Consultant’s actions requiring the Authority’s prior approval 
 

The Consultant shall obtain the Authority’s prior approval in writing before taking any of the 
following actions: 
 
a. appointing such members of the Key Personnel as are not listed in Annex-2. 

 
b. entering into a subcontract for the performance of any part of the Services, it being 

understood (i) that the selection of the Sub-Consultant and the terms and conditions of 
the subcontract shall have been approved in writing by the Authority prior to the 
execution of the subcontract, and (ii) that the Consultant shall remain fully liable for the 
performance of the Services by the Sub-Consultant and its Personnel pursuant to this 
Contract; or 
 

c. any other action that is specified in this Contract. 
 
3.8 Reporting obligations 

 
The Consultant shall submit to the Authority the reports and documents specified in the 
Contract, in the form, in the numbers and within the time periods set forth therein. 
 

3.9 Documents prepared by the Consultant to be property of the Authority 
 

3.9.1 All plans, drawings, specifications, designs, reports and other documents (collectively 
referred to as “Consultancy Documents”) prepared by the Consultant (or by the Sub-
Consultants or any Third Party) in performing the Services shall become and remain the 
property of the Authority, and all intellectual property rights in such Consultancy Documents 
shall vest with the Authority. Any Consultancy Document, of which the ownership or the 
intellectual property rights do not vest with the Authority under law, shall automatically 
stand assigned to the Authority as and when such Consultancy Document is created and the 
Consultant agrees to execute all papers and to perform such other acts as the Authority may 
deem necessary to secure its rights herein assigned by the Consultant. 
 

3.9.2 The Consultant shall, not later than termination or expiration of this Contract, deliver all 
Consultancy Documents to the Authority, together with a detailed inventory thereof. The 
Consultant may retain a copy of such Consultancy Documents. The Consultant, its Sub-
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Consultants or a Third Party shall not use these Consultancy Documents for purposes 
unrelated to this Contract without the prior written approval of the Authority. 

 
3.9.3 The Consultant shall hold the Authority harmless and indemnified for any losses, claims, 

damages, expenses (including all legal expenses), awards, penalties or injuries (collectively 
referred to as ‘claims’) which may arise from or due to any unauthorised use of such 
Consultancy Documents, or due to any breach or failure on part of the Consultant or its Sub-
Consultants or a Third Party to perform any of its duties or obligations in relation to securing 
the aforementioned rights of the Authority. 

 
3.10 Equipment and materials furnished by the Authority 

 
Equipment and materials made available to the Consultant by the Authority shall be the 
property of the Authority and shall be marked accordingly. Upon termination or expiration 
of this Contract, the Consultant shall furnish forthwith to the Authority, an inventory of such 
equipment and materials and shall dispose of such equipment and materials in accordance 
with the instructions of the Authority. While in possession of such equipment and materials, 
the Consultant shall, unless otherwise instructed by the Authority in writing, insure them in 
an amount equal to their full replacement value. 
 

3.11 Providing access to Project Office and Personnel 
 

The Consultant shall ensure that the Authority and the authorized officials of the Authority 
are provided unrestricted access to the Office and to all Personnel during office hours. The 
Authority’s official, who has been authorized by the Authority in this behalf, shall have the 
right to inspect the Services in progress, interact with Personnel of the Consultant and verify 
the records relating to the Services for his satisfaction. 
 

3.12 Accuracy of Documents 
 

The Consultant shall be responsible for accuracy of the data collected by it directly or 
procured from other agencies/authorities, the designs, drawings, estimates and all other 
details prepared by it as part of these services.  Subject to the provisions of Clause 3.4, it 
shall indemnify the Authority against any inaccuracy in its work which might surface during 
implementation of the Project, if such inaccuracy is the result of any negligence or 
inadequate due diligence on part of the Consultant or arises out of its failure to conform to 
good industry practice. The Consultant shall also be responsible for promptly correcting, at 
its own cost and risk, the drawings including any re-survey / investigations. 

 
 

4.  CONSULTANT’S PERSONNEL AND SUB-CONSULTANTS 
 

4.1 General 
 

The Consultant shall employ and provide such qualified and experienced Personnel as may 
be required to carry out the Services. 
 

4.2 Description of Personnel  
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The designations, names and the estimated periods of engagement in carrying out the 
Services by each of the Consultant’s Key Personnel are described in Annex-2 of this Contract.  
 

4.3 Approval of Personnel 
 

4.3.1 The Key Personnel listed in Annex-2 of the Contract are hereby approved by the Authority. 
No other Key Personnel shall be engaged without prior approval of the Authority. 
 

4.3.2 If the Consultant hereafter proposes to engage any person as Key Personnel, it shall submit 
to the Authority its proposal along with a CV of such person in the form provided at 
Appendix–I (Form-9) of the RFP. The Authority may approve or reject such proposal within 
14 (fourteen) days of receipt thereof. In case the proposal is rejected, the Consultant may 
propose an alternative person for the Authority’s consideration. In the event the Authority 
does not reject a proposal within 14 (fourteen) days of the date of receipt thereof under this 
Clause 4.3, it shall be deemed to have been approved by the Authority. 
 

4.4 Removal and/or Replacement of Personnel  
 

a. Except as the Authority may otherwise agree, no changes shall be made in the Key 
Personnel.  If, for any reason beyond the reasonable control of the Consultants, it 
becomes necessary to replace any of the Key Personnel, the Consultants shall forthwith 
provide as a replacement a person of equivalent or better qualifications. 
 

b. If the Authority finds that any of the Personnel have (i) committed serious misconduct or 
has been charged with having committed a criminal action, or (ii) have reasonable cause 
to be dissatisfied with the performance of any of the Personnel, then the Consultants 
shall, at the Authority’s written request specifying the grounds therefor, forthwith 
provide as a replacement a person with qualifications and experience acceptable to the 
Client. 
 

c. The Consultants shall have no claim for additional costs arising out of or incidental to 
any removal and/or replacement of Personnel. 

 
4.5 Team Leader and Project Manager 

 
The person designated as the Team Leader of the Consultant’s Personnel shall be 
responsible for the coordinated, timely and efficient functioning of the Personnel. In 
addition, the Consultant shall designate a suitable person as Project Manager (the “Project 
Manager”) who shall be responsible for day to day performance of the Services. 
 

4.6 Sub-Consultants 
 

Sub-Consultants listed in Annex-2 of this Contract are hereby approved by the Authority. The 
Consultant may, with prior written approval of the Authority, engage additional Sub-
Consultants or substitute an existing Sub-Consultant. The hiring of Personnel by the Sub-
Consultants shall be subject to the same conditions as applicable to Personnel of the 
Consultant under this Clause 4. 
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5. OBLIGATIONS OF THE AUTHORITY 

 
5.1 Assistance in clearances etc. 

 
Unless otherwise specified in the Contract, the Authority shall make best efforts to ensure 
that the Government shall: 
d. provide the Consultant, its Sub-Consultants and Personnel with work permits and such 

other documents as may  be necessary to enable the Consultant, its Sub-Consultants or 
Personnel to perform the Services; and  

e. issue to officials, agents and representatives of the Government all such instructions as 
may be necessary or appropriate for the prompt and effective implementation of the 
Services. 
 

5.2 Access to land and property 
 

The Authority warrants that the Consultant shall have, free of charge, unimpeded access to 
the site of the Project in respect of which access is required for the performance of Services; 
provided that if such access shall not be made available to the Consultant as and when so 
required, the Parties shall agree on (i) the time extension, as  may be appropriate,  for the 
performance of Services, and (ii) the additional payments, if any, to be made to the 
Consultant as a result thereof pursuant to Clause 6.1.3. 
 

5.3 Change in Applicable Law 
 

If, after the date of this Contract, there is any change in the Applicable Laws with respect to 
taxes and duties which increases or decreases the cost or reimbursable expenses incurred by 
the Consultant in performing the Services, by an amount exceeding 2% (two per cent) of the 
Contract Price specified in Clause 6.1.2, then the remuneration and reimbursable expenses 
otherwise payable to the Consultant under this Contract shall be increased or decreased 
accordingly by Contract between the Parties hereto, and corresponding adjustments shall be 
made to the aforesaid Contract Price.  
 

5.4 Payment 
 

In consideration of the Services performed by the Consultant under this Contract, the 
Authority shall make to the Consultant such payments and in such manner as is provided in 
Clause 6 of this Contract. 
 

6. PAYMENT TO THE CONSULTANT 
 

6.1 Lump Sum Remuneration 
 

6.1.1 An abstract of the total remuneration payable to the Consultant is set forth in Annex- 3 of 
the Contract. 
 

6.1.2 Except as may be otherwise agreed under Clause 2.6 and subject to Clause 6.1.3, the 

payments under this Contract shall not exceed the Contract Price specified herein (the 
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“Contract Price”). The Parties agree that the Contract Price is Rs. ___________ (Rupees 

____________ only).  

6.1.3 Notwithstanding anything to the contrary contained in Clause 6.1.2, if pursuant to the 
provisions of Clauses 2.6 and 2.7, the Parties agree that additional payments shall be made 
to the Consultant in order to cover any additional expenditures not envisaged in the total 
remuneration referred to in Clause 6.1.1 above, the Contract Price set forth in Clause 6.1.2 
above shall be increased by the amount or amounts, as the case may be, of any such 
additional payments. 
 

6.2 Terms and Conditions of Payment 
 

Billing and payments in respect of the Services shall be made as follows:- 
 
a. The Consultant shall be paid for its services as per the Payment Schedule at Annex-4 of 

this Contract, subject to the Consultant fulfilling the following conditions: 
i. No payment shall be due for the next milestone till the Consultant completes, to the 

satisfaction of the Authority, the work pertaining to the preceding milestone. 
ii. The Authority shall pay to the Consultant, only the undisputed amount. 
 

b. The Authority shall cause the payment due to the Consultant to be made within 30 
(thirty) days after the receipt by the Authority of duly completed bills with necessary 
particulars (the “Due Date”). 
 

c. Any amount which the Authority has paid or caused to be paid in excess of the amounts 
actually payable in accordance with the provisions of this Contract shall be reimbursed 
by the Consultant to the Authority within 30 (thirty)  days after receipt by the Consultant 
of notice thereof.  Any such claim by the Authority for reimbursement must be made 
within 1 (one) year after receipt by the Authority of a final report in accordance with 
Clause 6.3 (d). Any delay by the Consultant in reimbursement by the due date shall 
attract simple interest @ 10% (ten percent) per annum. 
 

d. All payments under this Contract shall be made to the account of the Consultant as may 
be notified to the Authority by the Consultant. 

 

e. If there is any reduction in the scope of consultancy, the Parties may mutually agree for 
reduction in the Contract Price pro-rata with such reduction in scope of consultancy. 
 

 
7. LIQUIDATED DAMAGES AND PENALTIES 

 
7.1 Performance Security 

 
7.1.1 The Consultant  shall, for due and punctual performance of its obligations relating to the 

Consultancy, deliver to the Authority, simultaneously with the execution of this Contract, a 
revolving bank guarantee valid throughout the Contract Period (the "Performance 
Security”). The value of the Performance Security shall be equal to 5% (five percent) of the 
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Contract Price. The Performance Security shall remain with the Authority, throughout the 
Contract Period and shall be returned to the Consultant within 90 (ninety) days after the 
completion of the final milestone under this Contract or on termination to be appropriated 
against breach of this Contract or for recovery of liquidated damages as specified in Clause 
7.2 herein. The Performance Security shall be returned to the Consultant at the end of 1 
(one) month after the expiration of this Contract pursuant to Clause 2.4 hereof. 
 

7.1.2 The Consultant shall, in lieu of Performance Security furnish a bank guarantee substantially 
in the form specified at Annex-5 of this Contract. 
 

7.2 Liquidated Damages 
 

7.2.1 Liquidated Damages for error/variation  
In case any error or variation is detected in the reports submitted by the Consultant and 
such error or variation is the result of negligence or lack of due diligence on the part of the 
Consultant, the consequential damages thereof shall be quantified by the Authority in a 
reasonable manner and recovered from the Consultant by way of deemed liquidated 
damages subject to a maximum of 100% (hundred per cent) of the Contract Price.  
 

7.2.2 Liquidated Damages for delay 
In case of delay in completion of Services, liquidated damages not exceeding an amount 
equal to 2.5% (two point five per cent) of the Contract Price per week, subject to a maximum 
of 10% (ten per cent) of the Contract Price will be imposed and shall be recovered by 
appropriation from the Performance Security or otherwise. However, in case of delay due to 
reasons beyond the control of the Consultant, suitable extension of time shall be granted. 
 

7.2.3 Encashment and appropriation of Performance Security 
The Authority shall have the right to invoke and appropriate the proceeds of the 
Performance Security, in whole or in part, without notice to the Consultant in the event of 
breach of this Contract or for recovery of liquidated damages specified in this Clause 7.2. 
 

7.3 Penalty for deficiency in Services 
 

In addition to the liquidated damages not amounting to penalty, as specified in Clause 7.2, 
warning may be issued to the Consultant for minor deficiencies on its part. In the case of 
significant deficiencies in Services causing adverse effect on the Project or on the reputation 
of the Authority, other penal action including debarring for a specified period may also be 
initiated as per policy of the Authority. 
 

 
8. FAIRNESS AND GOOD FAITH 

 
8.1 Good Faith 

 
The Parties undertake to act in good faith with respect to each other’s rights under this 
Contract and to adopt all reasonable measures to ensure the realization of the objectives of 
this Contract. 
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8.2 Operation of the Contract 
 

The Parties recognize that it is impractical in this Contract to provide for every contingency 
which may arise during the life of the Contract, and the Parties hereby agree that it is their 
intention that this Contract shall operate fairly as between them, and without detriment to 
the interest of either of them, and that, if during the term of this Contract either Party 
believes that this Contract is operating unfairly, the Parties will use their best efforts to 
agree on such action as may be necessary to remove the cause or causes of such unfairness, 
but failure to agree on any action pursuant to this Clause shall not give rise to a dispute 
subject to arbitration in accordance with Clause 9 hereof. 
 

9. SETTLEMENT OF DISPUTES 
 

9.1 Amicable settlement 
 

The Parties shall use their best efforts to settle amicably all disputes arising out of or in 
connection with this Contract or the interpretation thereof. 
 

9.2 Dispute resolution 
 

9.2.1 Any dispute, difference or controversy of whatever nature howsoever arising under or out of 
or in relation to this Contract (including its interpretation) between the Parties, and so 
notified in writing by either Party to the other Party (the “Dispute”) shall, in the first 
instance, be attempted to be resolved amicably in accordance with the conciliation 
procedure set forth in Clause 9.3. 
 

9.2.2 The Parties agree to use their best efforts for resolving all Disputes arising under or in 
respect of this Contract promptly, equitably and in good faith, and further agree to provide 
each other with reasonable access during normal business hours to all non- privileged 
records, information and data pertaining to any Dispute. 
 

9.3 Conciliation 
 

In the event of any Dispute between the Parties, either Party may call upon the Authority 
and the _______________ of the Consultant or a substitute thereof for amicable settlement, 
and upon such reference, the said persons shall meet no later than 10 (ten) days from the 
date of reference to discuss and attempt to amicably resolve the Dispute. If such meeting 
does not take place within the 10 (ten) day period or the Dispute is not amicably settled 
within 15 (fifteen) days of the meeting or the Dispute is not resolved as evidenced by the 
signing of written terms of settlement within 30 (thirty) days of the notice in writing referred 
to in Clause 9.2.1 or such longer period as may be mutually agreed by the Parties, either 
Party may refer the Dispute to arbitration in accordance with the provisions of Clause 9.4. 
 

9.4 Arbitration 
 

9.4.1 Any Dispute which is not resolved amicably by conciliation, as provided in Clause 9.3, shall 
be finally decided by reference to arbitration by an Arbitral Tribunal appointed in 
accordance with Clause 9.4.2. Such arbitration shall be held in accordance with the Rules of 
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Arbitration of the International Centre for Alternative Dispute Resolution, New Delhi (the 
“Rules”), or such other rules as may be mutually agreed by the Parties, and shall be subject 
to the provisions of the Arbitration and Conciliation Act, 1996. The venue of such arbitration 
shall be Bangalore and the language of arbitration proceedings shall be English. 
 

9.4.2 There shall be an Arbitral Tribunal of three arbitrators, of whom each Party shall select one, 
and the third arbitrator shall be appointed by the two arbitrators so selected, and in the 
event of disagreement between the two arbitrators, the appointment shall be made in 
accordance with the Rules. 
 

9.4.3 The arbitrators shall make a reasoned award (the “Award”). Any Award made in any 
arbitration held pursuant to this Clause 9 shall be final and binding on the Parties as from 
the date it is made, and the Consultant and the Authority agree and undertake to carry out 
such Award without delay. 

 
9.4.4 The Consultant and the Authority agree that an Award may be enforced against the 

Consultant and/or the Authority, as the case may be, and their respective assets wherever 
situated. 

 
9.4.5 This Contract and the rights and obligations of the Parties shall remain in full force and 

effect, pending the Award in any arbitration proceedings hereunder. 
 
 
IN WITNESS WHEREOF, the Parties hereto have caused this Contract to be signed in their 
respective names as of the day and year first above written. 
 
SIGNED, SEALED AND DELIVERED SIGNED, SEALED AND DELIVERED 
For and on behalf of Consultant:  For and on behalf of Authority 
(Signature) (Signature) 
(Name) (Name) 
(Designation) (Designation) 
(Address) (Address) 
(Fax No.) (Fax No.) 
 
In the presence of: 
1. 
 
2. 
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Annex-1 
TERMS OF REFERENCE 

(Refer Clause 3.1.2) 
 

 
Consultancy for Preparation of Coastal Master Plan for Karnataka 

(Replicate Schedule-1) 
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Annex-2 
Deployment of Key Personnel 

(Refer Clause 4.2) 
 
 
 
 
 
 
 
 

(Replicate as per Form-9 of Appendix-I) 
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Annex-3 

Break down of Contract Price in Indian Rupees 
(Refer Clause 6.1) 

 
Financial Proposal 

 
 

(Reproduce Appendix-II and Annexure to Appendix II) 
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Annex-4 
Payment Schedule2  
(Refer Clause 6.3) 

 
 

S. No. Milestones 
Payment Schedule (% 

of Contract Price) 

1 Approval of Inception Report 10% 

2 Approval of Baseline Analysis & Development Concept Report 20% 

3 Approval of Draft Coastal Master Plan 20% 

4 Approval of Final Coastal Master Plan 20% 

 5 Approval of Detailed Project Memorandum 20% 

6 
Approval of Report on Institutional Framework and 

Implementation Mechanism 
10% 

 
 
 
 

 
 

 
 
 

  

                                                           
 

2
 The Payment Schedule should be in conformity with the Schedule provided in the TOR at Schedule-1 
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Annex- 5 
Bank Guarantee for Performance Security 

(Refer Clause 7.1.2) 
To 
Member Secretary 
EC-KTVG 
Department of Tourism, Government of Karnataka, 
#49, 2nd Floor, Khanija Bhavan, Race Course Road, 
 Bangalore 560 001 
 
 
1. In consideration of ___________ acting on behalf of the EC-KTVG (hereinafter referred as 

the “Authority”, which expression shall, unless repugnant to the context or meaning thereof, 
include its successors, administrators and assigns) having awarded to ______________ 
(hereinafter referred as the “Consultant” which expression shall, unless repugnant to the 
context or meaning thereof, include its successors, administrators, executors and assigns), 
vide the Authority’s Contract no. _____________ Dated ……………….. valued at Rs. 
___________ (Rupees _________ only), (hereinafter referred to as the “Contract”) 
Consultancy Services for Preparation of Coastal Master Plan for Karnataka and the 
Consultant having agreed to furnish a Bank Guarantee amounting to Rs. ……………….. (Rupees 
………………..) to the Authority for performance of the said Contract. 

 
2. We, ……………….. (hereinafter referred to as the “Bank”) at the request of the Consultant do 

hereby undertake to pay to the Authority an amount not exceeding Rs.………………… (Rupees 
…………………. ) against any loss or damage caused to or suffered or would be caused to or 
suffered by the Authority by reason of any breach by the said Consultant of any of the terms 
or conditions contained in the said Contract. 

 
3. We, ……………….. (indicate the name of the Bank) do hereby undertake to pay the amounts 

due and payable under this Guarantee without any demur, merely on a demand from the 
Authority stating that the amount/claimed is due by way of loss or damage caused to or 
would be caused to or suffered by the Authority by reason of breach by the said Consultant 
of any of the terms or conditions contained in the said Contract or by reason of the 
Consultant’s failure to perform the said Contract. Any such demand made on the bank shall 
be conclusive as regards the amount due and payable by the Bank under this Guarantee. 
However, our liability under this Guarantee shall be restricted to an amount not exceeding 
Rs. ……………….. (Rupees…………………..). 
 

4. We, ……………….. (indicate the name of Bank) undertake to pay to the Authority any money 
so demanded notwithstanding any dispute or disputes raised by the Consultant in any suit or 
proceeding pending before any court or tribunal relating thereto, our liability under this 
present being absolute and unequivocal. The payment so made by us under this bond shall 
be a valid discharge of our liability for payment thereunder and the Consultant shall have no 
claim against us for making such payment. 

 
5. We, ……………….. (indicate the name of Bank) further agree that the Guarantee herein 

contained shall remain in full force and effect during the period that would be taken for the 
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performance of the said Contract and that it shall continue to be enforceable till all the dues 
of the Authority under or by virtue of the said Contract have been fully paid and its claims 
satisfied or discharged or till the Authority certifies that the terms and conditions of the said 
Contract have been fully and properly carried out by the said Consultant and accordingly 
discharges this Guarantee. Unless a demand or claim under this Guarantee is made on us in 
writing on or before a period of one year from the date of this Guarantee, we shall be 
discharged from all liability under this Guarantee thereafter. 
 

6. We, ………………… (indicate the name of Bank) further agree with the Authority that the 
Authority shall have the fullest liberty without our consent and without affecting in any 
manner our obligations hereunder to vary any of the terms and conditions of the said 
Contract or to extend time of performance by the said Consultant from time to time or to 
postpone for any time or from time to time any of the powers exercisable by the Authority 
against the said Consultant and to forbear or enforce any of the terms and conditions 
relating to the said Contract and we shall not be relieved from our liability by reason of any 
such variation, or extension being granted to the said Consultant or for any forbearance, act 
or omission on the part of the Authority or any indulgence by the Authority to the said 
Consultant or any such matter or thing whatsoever which under the law relating to sureties 
would, but for this provision, have the effect of so relieving us. 

 
7. This Guarantee will not be discharged due to the change in the constitution of the Bank or 

the Consultant(s). 
 

8. We, ……………….. (indicate the name of Bank) lastly undertake not to revoke this Guarantee 
during its currency except with the previous consent of the Authority in writing. 
 

9. For the avoidance of doubt, the Bank’s liability under this Guarantee shall be restricted to 
Rs. *** (Rupees *****) only. The Bank shall be liable to pay the said amount or any part 
thereof only if the Authority serves a written claim on the Bank in accordance with 
paragraph 2 hereof, on or before [*** (indicate date falling 180 days after the date of this 
Guarantee)]. 
 

For ............................................................. 
Name of Bank: 
Seal of the Bank: 
Dated, the ………. day of ………., 20 
 

(Signature, name and designation of the authorised signatory) 
NOTES: 
 
(i) The Bank Guarantee should contain the name, designation and code number of the officer(s) 

signing the Guarantee. 
(ii) The address, telephone no. and other details of the Head Office of the Bank as well as of 

issuing Branch should be mentioned on the covering letter of issuing Branch. 
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1. Introduction 

 

The three coastal districts of Uttar Kannada, Udupi and Dakshin Kannada in Karnataka 

contribute to about 16% of the total tourist inflow and 8.6% of international visitors in the 

state. Beach Tourism is one of the emerging tourism products for the State and its share is 

expected to become more significant in the coming years.  

 

Coastal Karnataka Tourism circuit comprises tourist destinations in and around Mangalore, 

and the rest of Dakshina Kannada, Udupi and Uttar Kannada districts along the coastline 

extending up to Goa over a length of 320 Kms. This stretch has about 90 beaches with 

varying aesthetic potential.  

 

 

The Department of Tourism, Government of Karnataka (DoT) has identified 42 beaches for 

development based on tourism potential. Out of the 42 beaches identified by DoT, project 

proposals for developing 23 beaches have been approved by Government of India (GoI) for 
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development under Central Funding Assistance of about Rs. 50 cr. These 23 beaches are 

spread across the 3 coastal districts as follows: 

 

 Uttar Kannada District: Total 21 beaches identified by DoT for development; GoI 
approval for  12 beaches 

 Udupi District: Total 11 beaches identified by DoT for development; GoI 
approval for 6 beaches 

 Dakshin Kannada District: Total 10 beaches identified by DoT for development; 
GoI approval for 5 beaches. 

 

The list of beaches identified by DoT for development is as follows (the ones approved by 

GoI have been shaded): 

  

S.No Name of Identified Beaches 

Uttar Kannada District 

1 Murudeshwar Bali Beach 

2 Jali Beach 

3 Alvekodi Beach 

4 Kasarkod Beach,  Apsarkonda Beach 

5 Ramangindi Beach 

6 Pavinkurva Beach  

7 Koppadamakki Beach 

8 Karki Beach 

9 Dhareshwara Beach 

10 Om Beach 

11 Koodle Beach 

12 Gokarna Beach 

13 Baada Beach 

14 Kumta Beach 

15 Tadadi Beach 

16 Honey Beach 

17 Nadibagh Beach 

18 Belekeri Beach 

19 Beach near Bobruwada village 

20 Tagore Beach,  Tilmati Beach,  Majali Beach 

21 Nachkanbag Beach 

Udupi District 
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S.No Name of Identified Beaches 

22 Padubidri Beach 

23 Muloor-Uloyaragoli beach 

24 Kaup beach 

25 Malpe-Thottam beach 

26 KemmannuHoode(swarna Backwaters) 

27 Beejadi-Kumbhashi 

28 Koteshwara-Kodi Beach 

29 Kundapura Panchagangavali 

30 Trasi Beach, Maravanthe beach 

31 Kirimanjeshwara beach 

32 Shirur-Ottinane beach 

Dakshina Kannada District 

33 Uchilla Coastline 

34 Someshwar Coastline, near Someshwar Temple 

35 Ullal Coastline 

36 Bengre Coastline 

37 Tannir Bhavi Coastline 

38 Panambur Coastline 

39 Chitrapura and Hosabettu 

40 Thalapady beach 

41 Surathkal light house coastline,  Sultan Battery 

42 Sashitlu coastline 

 

It is expected that Karnataka with all its Coastal assets can attract a much larger 

number of tourists across various facets (scenic beauty, marine biodiversity, local 

fishing practices, nature trails, diversified cultural and historic heritage etc.) as well 

as special interest activities such as nature photography, rural and village culture and 

lifestyle experiences, rural tourism, adventure tourism, water sports etc., to develop 

a holistic tourism product. 

 

This will enable development of commercial businesses around tourism, attract 

anchor investments in hospitality, and generate employment opportunities in the 

region.  However, the prospective tourism development (including private 

investments, and supporting public infrastructure) should be planned and 

implemented in strict compliance with the coastal zone regulations and other 
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environmental laws and regulations. It would also be necessary to strike a balance 

between development and the ecology and biodiversity of the coastal region. 

 

Therefore, it is imperative for formulation of an integrated Coastal Master Plan 

ensuring conservation of environmental/ecological resources but with an aim to 

promote coastal tourism development (including community-based tourism).  
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2. DAKSHIN KANNADA DISTRICT                             

2.1 Introduction  

2.1.1 Profile  

 

 

 

 

 

 

 

 

Dakshina Kannada is sheltered by the Western Ghats on the east and bordered by the Arabian 

Sea on the west. It is bordered by Udupi District to the north, Chikkamagaluru district to the 

northeast, Hassan District to the east, Kodagu to the southeast, and Kasaragod 

District in Kerala to the south. Mangalore is the headquarters and chief city of the district. 

 

Ensconced on the coast, Mangalore makes a pleasant and convenient stop between Goa and 

Kerala. With its narrow, winding streets fringed with coconut palms, quaint houses with 

terracotta-tiled roofs, beautiful beaches, temples and churches and the aroma of spicy coconut 

curries, it has preserved its old-world charm. Mangalore was a major seaport and ship-building 

centre during Hyder Ali’s time. 

 

Today it is a business and commercial centre and Karnataka’s major port for the export of iron 

ore, coffee, spices and cashew. 

 

 

 

 

 

 

 

https://en.wikipedia.org/wiki/Western_Ghats
https://en.wikipedia.org/wiki/Arabian_Sea
https://en.wikipedia.org/wiki/Arabian_Sea
https://en.wikipedia.org/wiki/Udupi_District
https://en.wikipedia.org/wiki/Chikkamagaluru_district
https://en.wikipedia.org/wiki/Hassan_District
https://en.wikipedia.org/wiki/Kodagu
https://en.wikipedia.org/wiki/Kasaragod_District
https://en.wikipedia.org/wiki/Kasaragod_District
https://en.wikipedia.org/wiki/Kerala
https://en.wikipedia.org/wiki/Mangalore
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The beaches in Dakshin Kannada and their details are provided in the table below: 

 

S.No Gram/Village Name of 

Beach 

CRZ 

Classification 

Length of      

Beaches 

(km) 

Width of 

Beach (km) 

Distance 

from NH 66 

(km) 

1 Someshwara Uchilla Beach CRZIII & I 1.5 25-45 4 

2 Someshwara Someshwara 

Beach 

CRZ I 1.5-2 30-55 3 

3 Ullal Ullal 

Coastline 

CRZ II & I 0.5 20-40 2 

4 Bengre Bengre 

Coastline 

CRZ II & I 1.5-2 60-140 10 

5 Tannirbhavi Tannirbhavi 

Coastline 

CRZ II & I 1-1.2 25-65 5 

6 Panambur Panambur 

Coastline 

CRZ II & I 1-1.25 30-45 1 

7 Panambur Chitrapura CRZ II & I 1 25-45 1 

Hosabettu CRZ II & I 1-1.5 25-45 1.5 

8 Surathkal Surathkal   

Light House 

Coastline,  

CRZ II & I 2-2.5 25-45 1 

9 Sashitlu Sashitlu 

Coastline 

CRZ I 3-3.5 25-50 5 

10 Someshwara Thalapady 

Beach 

CRZ I & III .75-1 20-40 3 

 

A few key attractions in Dakshin Kannada have been discussed in the section below: 

 

2.1.2 Key attractions  

a. Kadri Manjunath Temple 

 

Kadri is an ancient historic spot in Mangalore dating back to 

about 1068 A.D. The temple of Manjunatheshwara on the 

hills of Kadri is a very beautiful and popular temple in 

Mangalore. The temple has nine tanks at the foot of the hills. 

It draws hundreds of visitors annually. The Lokeshwara 
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bronze statue of the Kadri Manjunatha Temple is one among the well - known statues in 

India. The hill ‘King Kundavarma Bupendra’ has a 'Jogimutt' and stone caves. 

 

The salient feature of the temple is the ever flowing “Gomukha”.  Several festivals are 

celebrated with devotion and joy at Kadri throughout the year. Special Pujas are 

performed during Kadiruthsava on the bhadrapada shuddha thadige, Ganesha 

chathurthi, Navarathri and in the Karthika Maasa.   

 

The other places of interest in the temple are: 

 

o Udhbhava Linga,  
o Akshaya pond  
o The statue of Thrilokeshwara  
o Deepasthamba.   

b. Mangaladevi Temple 

 

The place name Mangalapura (now Mangalore) 

owes its origin to the temple of Mangaladevi. 

Situated in Bolar about 3 kms from 

Hampankatta (the heart of the city), the temple 

was built in 9th century. 

 

Various pujas and rituals are performed here 

during festivals. In addition special pujas are also performed on the 7th, 8th and 9th day 

of the Navarathri Festival.  

c. St. Aloysius Church 

 

St. Aloysius College Chapel is situated in the heart of the city on the Lighthouse Hill about 

a 1km away from the Nehru Maidan Bus stand. This architectural gem is a 'must see' for 

anybody visiting Mangalore.   

 

The Church was built in the year 1899-1900. The special beauty of the chapel is the 

wonderful series of paintings executed by Bro. Moscheni that cover every inch of the 

interior walls and of the chapel.  
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The central row of paintings on the ceiling depicts the life of Aloysius Gonzaga to whom 

the College and Chapel is dedicated. The Chapel is comparable with the Sistine chapel in 

Rome. 

d. Milagres Church 

 

The church of Lady of Miracles or Milagres Church was 

built by Bishop Thomas de Castro, a Theatine priest of 

Salesette, in 1680.  

 

The church is one of the most artistic prayer houses in 

the district. It measures 49.5mts by 27.5mts. The Church 

has six statues of apostles mounted on pedestals which 

reminds of the St. Peter's Basilicas in Rome. The main 

alter is made from monolithic marble. The other 

attractions are the shrine of St. Antony of Padua and the Chapel of St. Monica, which are 

attached to the church.  

e. Pilikula Nisarga Dhama 

 

The Pilikula Nisarga Dhama is located at about 12kms from 

Mangalore in Moodushedde Village and is spread over an 

area of 370 acres. The park houses boating facilities, a 

wildlife safari, a mini aquarium, and a science centre and is 

an ideal place for nature enthusiasts. 

It is being developed to educate the local people and 

tourists visiting the place on the uniqueness of the flora and fauna of the Western Ghats. 

The culture and heritage of Dakshin Kannada is also exhibited here for tourists.  

f.  Someshwara Beach 

 

Someshwara Beach is located at a 10 km distance to 

the south of Mangalore close to the border between 

the two southern states of Karnataka and Kerala and 

0.5 km from Someshwara bus stand and about 1.2 

km away from Ullal railway station.  Someshwara 

beach is well known for the large rocks called “ 
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Rudra Shile“. The other attraction of Someshwara beach is the historical Somanath 

temple constructed during the rule of famous queen Abbakka Devi.   

g. Ullal Beach 
 

Ullal is a small town about 8km South of 

Mangalore. Ullal town is one of the oldest 

town in India. In 15th Century it came under 

the rules of Portuguese. Still the remains of its 

glorious history can be seen in the beaches 

and other parts of Ullal.  

Ullal Beach can easily be accessed from Ullal 

railway station located just 5 km away. It can also be reached from Mangalore city by 

both city busses and Mangalore city buses. The nearest airport is Mangalore (Bajpe), 27 

km from Ullal Beach. The new Mangalore sea port is 19.5km away by road.  

 

h. Thalapady Beach 
 

Thalapady is situated 16 km South-east of the city of the Mangalore. Thalapady is a 

village in Mangalore Taluk of Dakshin Kannada district and it is located at the border of 

the two states Karnataka and Kerala. Thalapady is famous for beaches. National highway 

66 (NH-66), connecting Mangalore (Kuddle  or Mangalore) to Kasaragod passes though it. 

Thalapady beach can be easily accessed by various bus services from  Mangalore city & 

Ullal Railway Station by both city busses and Mangalore- Express buses. The nearest 

airport is Mangalore (Bajpe), 16.7km from Beach. Thallapady railway is 4.8 km away from 

the Ullal railway station. 
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i. Sultan Battery 
 

Other than Beaches, Sultan battery is an historical monument in Mangalore, Dakshin 

Kannada district, Karnataka, India. The Sultan Battery watch Tower, constructed in 1784 

by Tipu Satan, is situated 4 km from Mangalore city. It was constructed form stones of 

churches destroyed by Tipu Sultan, during his 15th year imprisonment of Mangalorean 

Catholics and the other Christians. Sultan Battery built in Black stones and towers gives 

the impression of a miniature fortress with its arrangements for mounting  cannons all-

around. It was built to prevent English Warships from entering the Gurupur River.     

 
 
2.2 Connectivity: 

2.2.1 Distance from major cities  

 

Distance from Hassan 15 km 

Distance from Bangalore 133 km 

Nearest railway station Arasikere (Near Hassan) 

Nearest Bus station Mangalore 

Nearest Airport Mangalore 

Route from Bangalore Direct route on NH-48  

Route from Hassan Direct route on NH-48 

2.2.2 Overview of the linkage and local transport  

 

Roads 

Four national highways pass through Dakshin Kannada connecting it to the rest 

of the country. NH-17, which runs from Panvel (in Maharashtra) to Cranganur 

Junction (near Edapally in Kerala), passes through Mangalore in a north-south 

direction. NH-48 runs eastward to the state capital Bangalore and NH-13 runs 

north-east from Mangalore to Sholapur. NH-134 connects Mangalore to 

http://en.wikipedia.org/wiki/Panvel
http://en.wikipedia.org/wiki/Edapally
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Villupuram in Tamil Nadu. SH-88 connects Mangalore to the city of Mysore via 

the hill town of Madikeri. About 300 buses fly between Bangalore and 

Mangalore on a daily basis.  

 

Local Public Transport  

Mangalore in Dakshin Kannada has a good network and frequency of city buses 

operated by private operators. There are two distinct sets of routes for the 

buses, city routes which are covered by city buses and intercity routes which are 

covered by service and express buses.  

 

Autorickshaws are available on hire for local conveyance. However, there are no 

fixed tariffs/rates. The tariffs/rates/charges vary depending on time and 

destination.   

 

Air 

The Mangalore airport is located near Bajpe, around 20km north-east of the city 

centre. Daily flights are available from here to Mumbai, Bangalore, Chennai, and 

Dubai. 

  

http://en.wikipedia.org/wiki/Madikeri
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3. UDUPI DISTRICT      

 

3.1 Introduction 
 

3.1.1 Profile 
 

 

 

 

 

 

 

 

 

Udupi, an important coastal town in Karnataka is located 381 kms from 

Bangalore and 60kms from Mangalore. Udupi is an open square surrounded by 

temples and mutts. Udupi is the birth place of the 12th century saint Madhava, 

who set up eight sanyasi mutts in the town and is one of Karnataka's most 

revered pilgrimage sites. The colorful Paryaya festival at Udupi beckons 

thousands of devotees from all over the country. Udupi is also known for its 

delicious cuisine. 

 

Udupi District also offers beautiful beaches and back waters for the leisure 

tourists. The beaches in Udupi and their details are provided in the table below: 

 

S.NO Name of 

Taluk 

Name of Beach CRZ 

Classification 

Length of      

Beach 

(km) 

Width of 

Beach 

(km) 

Distance 

from NH   

1  

 

Padubidri Beach CRZ III 2 22-55 1 

2 Muloor-Uloyaragoli 

Beach 

CRZ III 1.5 20-30 1.5 

U

d
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3 Udupi Kaup Beach CRZ III 1.5 45-75 2 

4 Malpe –Thottam 

Beach 

CRZ III 5.5 45-60 6 

5  

 

 

Kundapura 

Kemmanuhodde 

(Swarna backwaters) 

CRZ I/III 1.5 20-32 9 

6 Bejjadi-Kumbhashi CRZ III 4 40-65 4 

7 Koteshwara-kodi 

Beach 

CRZ I/II 1.5 55-65 5 

8 Kundapura 

Panchgangawali 

CRZ I/II 2.5 40-65 1 

9 Trasi Beach, 

Maravanthe Beach 

CRZ I/III 2.5 25-65 .3 

10 Kirimanjeshwara 

Beach 

CRZ III 4 25-55 3 

11 Shirur Ottainane 

Beach 

CRZ I/III 2 30-50 2 

 

A few key attractions in Udupi have been discussed in the section below: 

 

3.1.2 Key attractions 
 

a. Srikrishna Temple 

 

The famous Krishna temple is located on the 

north side of the temple square in the heart of 

the town. It is a celebrated place of pilgrimage 

especially during the Paraya festival held in the 

month of January. There is a legend that the 

Lord Krishna gave darshan to a lower caste 

devotee Kanakadasa through a small window 

known as 'Kanakana Kindi'. The temple is set around a large tank, the Madhava 

Sarovar. 
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b. Malpe Beach 
 

Malpe is a natural harbour and an important 

fishing centre on the Karnataka's coastline. It is 

Located at about 6 kms to the west of Udupi. 

The endless stretch of golden sand, graciously 

swaying palm trees, clear blue sky and gentle 

murmur of the sea, all make up a perfect setup 

for an idyllist holiday.  

c. St. Mary's Island 

 

St. Mary's Island is a delightful 

boat-ride across the Malpe 

Harbour. It has an unique 

formation of volcanic rocks, 

crystallized into columns and 

split into vertical hexagonal 

blocks. This is neither a swimming nor a strolling beach. 

Legend has it that Vasco da Gama landed here in 1498 on one of these islands 

which he called “El Padron de Santa Maria”. It is from this that these islands got 

their present name.  

d. Kollur Mookambika Temple  

 

130km from Mangalore, amidst the green canopy 

of the Western Ghats lies the village of Kollur. The 

Mookambika Temple located here is one of the 

most sacred spots of 

Karnataka. The temple 

is dedicated to the 

Goddess Mookambika, the goddess of emotional 

power and strength. The temple is mostly visited by 

people of Kerala and Tamil Nadu.  
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The temple has a gold plated crest and copper roofs. Adi Shankaracharya, the 

great philosopher, is said to have visited this temple to perform penance. 

e. Marawanthe Beach 

 

Marawanthe is located about 50 Kms from Udupi 

town. The National Highway (NH – 7) passing 

through Marawanthe is bordered by the Arabian 

Sea on one side and the Souparnika River on the 

other. The beach lies in the backdrop of the 

Kodachadri Hills. The sky turns crimson and the 

golden rays of the sun are reflected in the sea as 

well as the river during sunset. Baindur, a hamlet 

45 kms from Marawanthe has a beach too. 

Ottinane near Baindur is a overhanging cliff and is 

an ideal place for viewing the sunset.  

 

Further drive away from Marawanthe takes one to 

the Belaka Theertha Falls near Baindur.. The Marawanthe Beach is a popular 

picnic spot with it angelic beauty. The water at Marawanthe beach is safe for 

swimming with huge but gentle tides, both inviting and appealing.  

f. Kundapur 

 

Kundapur is about 36 kms from Udupi. The name Kundapur owes its origin to 

the Kundeshvara temple built by Kundavarma in the vicinity of the 

Panchagangavalli River.  

  

The Portuguese settled here in the 16th century and built a fort. Haidar Ali has 

built the entrance to the river. After the fall of Tipu Sultan in 1799, the town was 

taken over by the British. Kumbhashi, about 9 kms to the south of Kundapur, is 

famous for its two temples, Mahalingeshwara and Anegudde Vinayaka. 

3.2 Tourist profile 
 

Udupi, famous for its various temples is pre-dominantly visited by pilgrims. 

During peak season and major festival/ events, an average of more than 6000 

people visit Udupi every day. However, Udupi is home to some of the most 
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scenic beaches and backwaters in Karnataka, clearly offering a great potential 

for adventure and leisure tourism. 

3.3 Connectivity  
 

3.3.1 Connectivity with major cities: 
 

Distance from Mangalore 60 km 

Distance from Bangalore 420 km 

Nearest railway station Talaguppa 

Nearest Bus station Mangalore 

Nearest Airport Mangalore 

Route from Bangalore Direct route from NH 48 

Route from Mangalore Direct route from NH 17 

 
3.3.2 Overview of the linkage and local transport 

 

Bus  

Udupi is connected to Mangalore city through buses operated mostly by private 

operators. The frequency of buses is good.  

Rail 

The nearest railway station, Talguppa, is about 20km south-east of the Udupi. 

The local mode of transport from/to the station is autorichshaws and taxis. 

 

Air  

Mangalore - Bajpe Airport is 60 kms from Udupi. It is easily accessible by 

autorichshaws, taxis and private buses. 

 

3.4 Existing Tourism Facilities 
 

3.4.1 Accommodation facility 
 

Udupi has over 30 hotels (3 star, medium hotels and lodges) run by private 

parties. KSTDC operates about 13 medium range hotels and dormitories. 

However, based on discussions with the local hoteliers/tour operators, it was 

felt that the number of hotels/lodges is inadequate to accommodate large 

number of tourists visiting especially during the peak season.  
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There are no resorts in Udupi. However there are some private resorts run 

within a radius of 20 -40km of Udupi on the various beach fronts, catering to the 

leisure segment tourists visiting the region.  

 

3.4.2 Restaurants 
 

There are about 40 restaurants in the city most of which serve the middle 

segment and only few serve the higher end tourists. Provision of high end 

restaurants could be made for serving this section of the tourists. 

 

The existing restaurants facilities at key tourist attractions are given below: 

Name of site  Availability of Restaurant Quality of restaurant 

Sri Krishna Temple  Average to good 

Malpe Beach   Average to good 

St. Mary’s Island  - 

Kollur Mookambika Temple  Average to good 

Marawanthe Beach  Average 

Kundapur   Average to good 

 
 

3.4.3 Tourist information center 
 

There are very few travel agencies who offer package tours; information to the 

tourists is provided only at the respective pilgrim places. Therefore there is a 

necessity to develop information kiosks which could furnish information to 

tourists about the various tourism destinations in and around Udupi.  

 

3.4.4 Guides 
 

There are no guides currently available to provide information to the visiting 

tourists at any of the tourist locations. The pilgrims visiting temples have access 

to some information from the temple management which however is not 

comprehensive. Guides who speak English and Kannada languages could be 

made available at Udupi covering all the major tourist destinations.  

 

Availability of guides at key tourist attractions at Mangalore are set out below: 
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Name of site Availability of Guides Knowledge level of 

Guides 

Fees Charged by 

Guides 

Sri Krishna Temple  - - 

Malpe Beach  - - 

St. Mary’s Island  - - 

Kollur Mookambika 

Temple  

 - - 

Marawanthe Beach  - - 

Kundapur  - - 

 
3.4.5 Retail outlets 

 

There are varieties of shops available ranging from departmental stores to gift 

shops, handicraft, textiles, etc, which cater to the tourist population. 

 

3.4.6 Drinking water 
 

Facilities for drinking water are available in the temple complexes. However no 

drinking water facilities exist in any of the other tourist locations and the same 

needs to be provided at these locations as well. 

 

The existing facilities of drinking water at different sites are set out below: 

 Name of site  Availability of Drinking 

Water 

Quality of Facility (hygiene, 

round the day supply) 

Sri Krishna Temple  Average to poor 

Malpe Beach  - 

St. Mary’s Island  - 

Kollur Mookambika Temple   Average to Good 

Marawanthe Beach  - 

Kundapur  Average to poor 

 
3.4.7 Public toilets / Rest Rooms 

 
The existing restrooms in Udupi are in poor condition and require upgradation. 

They are not used by the visitors as they are badly maintained. Further, in 

addition to the existing toilets /rest rooms new toilets/rest rooms need to be 

developed to cater to the requirements of increased volume of tourists during 
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peak season/festival season. These toilets/rest rooms could be planned and 

developed on a pay and use model. 

 

The Public Toilets/rest rooms facilities existing at different sites are given below: 

Name of site Availability of Public 

toilets 

Quality of toilets 

 

Sri Krishna Temple  Average to poor 

Malpe Beach  - 

St. Mary’s Island  Poor 

Kollur Mookambika Temple   Average to poor 

Marawanthe Beach  - 

Kundapur  - 

 
3.4.8 Cloakrooms 

 

Currently there are no cloak rooms available at any of the tourist locations. 

Cloakrooms could be provided at specified locations to enable tourists to keep 

their belongings/luggage during their period of sightseeing. Tourists visiting only 

for a day would find such facility extremely useful.  

  

3.4.9 Parks and resting seats 
 

Resting seats and parks are not available in any of the tourist locations. The Sri 

Krishna Temple and the Kollur Mookambika Temple have no space nearby for 

parks or resting seats as they are located in the heart of the town. However for 

places on the outskirts some resting seats/parks could be provided for tourists.  

 

The existing facilities of parks and resting seats at the various locations are given 

below: 

Name of site 
Availability of Parks and 

resting seats 

Quality of parks and resting 

seats 

Sri Krishna Temple  - 

Malpe Beach  - 

St. Mary’s Island  - 

Kollur Mookambika Temple   - 

Marawanthe Beach  - 

Kundapur  - 
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3.4.10 Parking space 
 

There is a lack of organized parking space at various tourist locations in Udupi. 

Vehicles park near the tourist locations in open areas by paying a parking fee 

which is collected by the local authorities. It is understood, based on discussions 

with existing tourists and shop owners that the existing parking facilities could 

be improved by organizing it and additional parking space is required to be 

developed at these locations to avoid   congestion during peak 

seasons/festivals. The existing parking spaces at various locations are given 

below: 

Name of site 
Availability of Parking 

space 
Adequacy of parking space 

Sri Krishna Temple  Average to Poor 

Malpe Beach  Average to Poor 

St. Mary’s Island  Average to Poor 

Kollur Mookambika Temple  Average to Poor 

Marawanthe Beach  - 

Kundapur  - 

 
3.5 Growth Potential of Udupi 
 

Udupi, a land of ethereal beauty is sandwiched between the verdant mountains of the 

Western Ghats on the east and the vast, tranquil Arabian Sea on the west. Udupi is 

well known for its religious fervour and vividity of diverse cultural heritage. Udupi, the 

Temple City is also the district headquarters and known world over to the millions of 

connoisseurs of food as the birth place of Udupi Hotels.  

 

Udupi is best known as the seat of Madhwa renaissance, founded by the sage 

Madhwacharya. The outcome of this was a the Ashtamathas, located in the famous 

Car Street, surrounding the Sri Krishna Temple 

 

Academically also Udupi is the beehive of activity, with MAHE the world renowned 

International University with professional colleges located a few kilometers away at 

Manipal.  

 

Udupi set to be a tourist destination next to Mangalore will experience the increased 

inflow of tourists due to its proximity to Mangalore and Karwar. Udupi apart from its 

religious places also has major potential due to its pristine beaches and backwaters. 



COASTAL MASTER PLAN 

UTTAR KANNADA, UDUPI AND DAKSHIN KANNADA 

GOVERNMENT OF KARNATAKA & KTVG INITIATIVE 

 

PROJECT INFORMATION MEMORANDUM 
 

 

23 

However, since the existing facilities are not fully adequate to meet the requirements 

of tourists and therefore they need to be upgraded. 

 

It is understood from previous experiences that many tourist destinations were not 

prepared to handle the increased volume of tourists and therefore creation of 

additional infrastructure facility at these places would be reactive process. Hence, 

certain facilities, in addition to the existing facilities, could also be planned to meet 

the future expected growth in the number of tourists.   
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4. UTTAR KANNADA DISTRICT                 

4.1 Introduction 

4.1.1 Profile 

 

Uttar Kannada has varied geographical features 

such as thick forests, perennial rivers, and 

abundant flora and fauna along a coastline of 

140 kms. 

 

Karwar located 519 kms north-west of Bangalore 

is the district headquarters of Uttar Kannada. It is 

one of the most secluded beaches along 

Karnataka's 320 km long coastline. The town lies 

about 15 kms south of the Karnataka-Goa 

border. Karwar was an ancient site of sea trade 

visited by the Arabs, Dutch, Portuguese, French & the British. The British made this 

place their district headquarters in 1862.  

 

Karwar has a number of beautiful beaches and its idyllic beauty inspired the great 

Indian poet Rabindranath Tagore to pen his first play. Beautiful places in Karwar 

include: Tagore Beach, Devabag beach, Kurumgad Island, Kodasall, Binaga beach, 

Tilmatti, Jamba, Hazrath Shamsuddin's Dargah - Sadashivgadh, High Church, Maruti 

Temple, and Kali Bridge. 

 

The beaches in Uttar Kannada and their details are provided in the table below: 

 

S.NO Name of 

Taluk 

Name of Beach  CRZ 

Classification 

Length of      

Beach (km) 

 

Width of 

Beach 

(km) 

Distanc

e from 

NH  

(km) 

1 Bhatkal Murdeshwar Bali Beach CRZ III/I 3 60-110 2 

2 Jali Beach CRZ III 1 30-60 5 

3 Alvekodi  Beach CRZ III 2 30-50 4 

4 Honnavar KasarKod, ApsarKonda CRZ III 3 80-120 1 

5 Ramangindi Beach CRZ III/I 1  2 

6 PavinKurva Beach CRZ III 2 50-80 2 

7 Koppadamakki Beach CRZ III 2  2 

8 Karki Beach CRZ III 2  3 

9 Kumta Dhareshwara Beach CRZ III 3 50-100 2 

10 Om Beach CRZ I 2 25-65 10 

K

a
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11 Koodle Beach CRZ I 2 55-95 10 

12 Gokarna Beach CRZ III 3 45-80 10 

13 Baada Beach CRZ III 2.5 45-70 8 

14 Kumta Beach  CRZ III 2 10-35 5 

15 Tadadi beach CRZ III 3 15-40 8 

16 Ankola Honey Beach CRZ III/I 1.5 80-140 4 

17 Nadibagh Beach CRZ III 1.5 40-60 3.5 

18 Belekeri Beach CRZ III 1 45-100 4 

19 Karwar Tagore Beach CRZI/ III 2.5 25-80 0.5 

20 Tilmati Beach, Majali 

Beach 

CRZ III/II 3 35-70 2 

 

A few key attractions in Uttar Kannada are discussed below: 

4.1.2 Key Attractions 

a. Gokarna – Om Beach  

 

Narrow streets, traditional houses and 

temples of Gokarna have become the 

favourite destinations of many Hindu 

pilgrims. Locals believe that Gokarna derives 

its name from a legend in which Lord Shiva 

emerged from the ear of a cow. Literally 

meaning ‘cow’s ear,’ this village is formed by 

the ear-shaped confluence of two rivers.  

 

Sadashivgadh, High Church, Maruti Temple, and Kali Bridge. 

Adventurous travellers love to visit this coastal town. Om beach, one of Gokarna’s 

five famed beaches takes the shape of an ‘Om,’ a spiritual Hindu symbol. The other 

beaches, wedged between gigantic cliffs that protrude like delicate fingers into the 

sea, are Gokarna, Kudle, Half Moon, and Paradise. Gokarna is a scenic delight with 

rocky mountains and the Western Ghats on one side and the Arabian Sea on the 

other.  

b. Murudeshwar 
 

The sea is an intrinsic part of the temple scape at 

Murudeshwar.  Surrounding the temple on three 

sides is a small hill called Kanduka Giri. A huge 15 mts 

statue of Shiva towers over the town. The statue, 

which is only a couple of years old, is in a complex 
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which encompasses the 500-year-old Shiva temple. 

 

Murudeshwar has the roaring sea on the 

west, the towering hills on the east and the 

coconut and areca groves nearby; the 

temple attracts a lot of devotees. The temple is 

covered with Chalukya and Kadamba 

sculptures in the Dravidian style. There is 

also a huge fort behind the temple.  

c. Jali Beach 

 

This Jali Beach is a narrow coastline located 

adjacent to Murudeshwar- bali beach in northern 

side. This beach has little scope for development 

since it is located in CRZ III and due to non-

availability of land. 

 

d. Alvekodi Beach 

 

Alvekodi Beach is a narrow coastline located 

adjacent to Kumta port in northern side. This beach 

has little scope for development since it is located 

in CRZ III and due to non-availability of land. 

 

 

e. Kasarkod-Apsarkonda Beach 

 

Kasarkod Beach is just 500m from the National Highway 66(17), and beach can also be 

reached from nearest Honnavar railway station which is just 8.8 Km away. The Bhatkal 

circle bus stop is about 2.5Km away from the Kasarkod beach.  
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f. Apsarkonda Beach 

 

The beach is just 1.5 km from the NH-66. Beach offers glorious sunsets which can be 

viewed from the Viewing deck created near the Apsara konda falls. The Apsarkonda 

beach & falls are just 12.5 km from Honnavar Railway station. The nearest airports 

are Dabolim at Goa and Mangalore International Airport at Bajpe. 

 

 

 

 
 

 

g. Devbagh 

 

Devbagh is a gentle, secluded island. .From 

the Karwar coast one can reach the 

casuarina-whispering island through a 

speedboat. It’s a place to walk around, laze 

in a casuarina grove, lie in a hammock, play 

beach volleyball and swim in the waters.  

 

h. Tagore Beach 

  

Tagore beach is often a stop for tourists on their way to Goa. The beach is being 

developed with facilities like a promenade, park, 

toy train, museum and parking spaces are 

developed. Apart from this a week long Karavali 

festival is celebrated at the Tagore beach.  

 

INS Chapal, a Russian made missile boat 

decommissioned in May 2006 after it served the 

Navy for 29 years is stationed at the Tagore beach which is to be converted to a 

museum. The boat is 38.6-mts-long and 7.2-mts-wide.  This is likely to attract 

tourists from the nearby region.  
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i. Kurumgad 

 

Kurumgad Island is a tourist 

delight located 4km into the 

Arabian Sea from Karwar and 

1km from Devbagh. This 

tortoise-shaped island, offers a 

breath taking view of the Arabian Sea.  Tourists 

can enjoy exotic beach walks, nature walks, 

swimming, fishing, bonfires and barbecues, 

dolphin spotting, boating rides and snorkeling on 

this island.  

 

Kurumgad Island can also be reached by traveling in ferry from the Shadhashivgad 

Boat Jetty located on the backwaters of the River Kali.  

j. Yana 

 

The gigantic rock formations of Yana stand tall among 

the evergreen forests of the Western Ghats in Uttara 

Kannada district. It is located 25km from the coastal 

town of Kumta and 40km from Sirsi near the Chandrika 

River. Yana is an ideal destination for pilgrims, 

trekkers, and nature-lovers. A 16km trek through the 

cool and breezy hills brings tourists to the foot of the 

mountain where the rock formations begins. A cave 

temple dedicated to Lord Shiva lies below these 

shikharas. 

The Bhairaveshwara Shikhara and Mohini Shikhara are the ones which make Yana 

distinct from other regions in the Sahyadri. The taller one, Bhairaveshwara Shikhara 

is 120 mts and the slightly smaller one Mohini Shikhara is 90 meters from its base. 

They are of a solid composition of black, crystalline limestone. 

k. Dandeli Wildlife Sanctuary 

 

Dandeli is located 485 km from Bangalore, 125 km from Goa, 75 km from Hubli and 

93 kms from Karwar. The Dandeli Wildlife Sanctuary is reputed to be the largest 

wildlife sanctuary in Karnataka nestling rare species of animal and birds.  
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Undulating streams, whispering bamboo, plantations diverse wildlife, and 

innumerable trekking trails make Dandeli a dream destination for adventure 

tourists. River Kali and its tributaries, Kaneri and Nagajhari, meander through the 

moist deciduous and semi-evergreen forests. 

 

The Dandeli forests have the magnificent Supa Dam, the sinister Syntheri Rocks, 

Nagajhari Viewpoint, the Kulgi Nature Education Camp, the Kavla Caves and Sykes 

Point which offers a stunning view of the Kalinadi Valley. 

 

4.2 Tourist profile 

 

Karwar is visited on an average by 4000 tourists per day. However during the peak season 

these numbers increase to 6000 and above. The places commonly visited by tourists are 

Devabagh Island, the boat house at Devbagh, Kurumgad Island and Tagore beach. 

 

4.3 Connectivity  
 

4.3.1 Connectivity with major cities: 

 

Distance from Panaji 105 km 

Distance from Mangalore  273kms  

Distance from Bangalore 530 km 

Distance from Mumbai  650kms 

Nearest railway station Karwar  

Nearest Bus station Karwar and South Goa 

Nearest Airport Dabolim (Goa) and Mangalore 

Route from Bangalore Direct route from NH 4 and NH 63 

Route from Goa Direct route from NH 4 and NH 63 

4.3.2 Overview of the linkage and local transport 
 

Bus 

Karwar is well connected by road from Bangalore (530 kms) and Goa (100 kms). One 

can also reach Karwar by bus from Mangalore (273 kms) and Belgaum (167 kms).  

 

Rail  

The nearest railway station is Shirwad  on the Konkan railway which is located 2Km 

from Karwar. 
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Air  

The nearest airports from Karwar are Goa (100kms), Mangalore (273kms) and 

Belgaum (167kms). 

 

The local modes of transport available to tourists are autorichshaws and taxis.  

 


